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KEY INFORMATION SUMMARY SHEET 
This Consulting and Technical Services II (CATS II) Task Order Request for Proposals (TORFP) is issued to 
obtain the services necessary to satisfy the requirements defined in Section 2 - Scope of Work. All CATS II Master 
Contractors approved to perform work in the functional area under which this TORFP is released are invited to 
submit a Task Order (TO) Proposal to this TORFP. Master Contractors choosing not to submit a proposal must 
submit a Master Contractor Feedback form. The form is accessible via your CATS II Master Contractor login 
screen and clicking on TORFP Feedback Response Form from the menu. In addition to the requirements of this 
TORFP, the Master Contractors are subject to all terms and conditions contained in the CATS II RFP issued by the 
Maryland Department of Information Technology (DoIT) and subsequent Master Contract Project Number 
060B9800035, including any amendments.  

TORFP Title: 
 

MDE Web and Systems Applications Maintenance and Support 
Services 

Functional Area: Functional Area 2 – Web and Internet Systems 

TORFP Issue Date: 07/31/2012 

Closing Date and Time: 08/30/2012 at 2 PM EST 

TORFP Issuing Agency: Maryland Department of the Environment (MDE) 

Office of Information Management and Technology (OIMT) 

Send Questions and Proposals to: Dinesh Gandhi – Procurement Associate 
DGandhi@mde.state.md.us   

TO Procurement Officer : William Kamberger – Chief, Procurement 
Office Phone Number:  410-537-3081 
Office Fax Number: 410-537-4443 

TO Manager : Wayne Petrush 
Director, Project Management 
Office of Information Management and Technology 
Office Phone Number:  410-537-3099 
Office Fax Number:  410-537-3093  
Email:  wpetrush@mde.state.md.us 

TO Project Number : PO # U00B3400001  

TO Type: Fixed Price and Time and Materials 

Per iod of Performance: One (1) year, plus , one (1) one (1)-year option, at sole 
discretion of MDE, not to exceed 5/31/2014 

MBE Goal: 25 percent 

Small Business Reserve (SBR): No 

Pr imary Place of Performance: Maryland Department of the Environment 
1800 Washington Blvd. 
Baltimore, MD 21230 

TO Pre-proposal Conference: 08/08/2012, 2-4 PM EST 
Aeris Conference Room 
Maryland Department of the Environment 
1800 Washington Blvd. 
Baltimore, MD 21230 

mailto:DGandhi@mde.state.md.us
mailto:wpetrush@mde.state.md.us
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SECTION 1 - ADMINISTRATIVE INFORMATION 

1.1 RESPONSIBILITY FOR TORFP AND TO AGREEMENT 
The TO Procurement Officer has the primary responsibility to manage the TORFP process, resolve TO Agreement 
scope issues, and to authorize any changes to the TO Agreement.   

The TO Manager has the primary responsibility to manage the work performed under the TO Agreement; manage 
administration functions, to include the issue of written directions; ensure compliance with the terms and conditions 
of the CATS II Master Contract; and, in conjunction with the selected Master Contractor, achieve on budget/on 
time/on target (e.g., within scope) completion of the Scope of Work. 

 

1.2 TO AGREEMENT 
Based upon an evaluation of TO Proposal responses, a Master Contractor will be selected to conduct the work 
defined in Section 2 - Scope of Work.  A specific TO Agreement, Attachment 3, will then be entered into between 
the State and the selected Master Contractor, which will bind the selected Master Contractor (TO Contractor) to the 
contents of its TO Proposal, including the price proposal. 

 

1.3 TO PROPOSAL SUBMISSIONS 
The TO Procurement Officer will not accept submissions after the stated date and exact time. The time will be local 
time as determined by the Maryland Department of the Environment e-mail system time stamp. The TO Proposal 
shall be submitted via e-mail as two attachments in MS Word format. The “subject” line in the e-mail submission 
shall state the TORFP # U00B3400001. The first file shall be the TO Proposal technical response to this TORFP 
and titled, “CATS II TORFP # U00B3400001 Technical”. The second file shall be the financial response to this 
CATS II TORFP and titled, “CATS II TORFP # U00B3400001 Financial”. The following proposal documents 
must be submitted with required signatures as .PDF files with signatures clearly visible:  

• Attachment 1 – Summary Price Proposal for CATS II TORFP 
• Attachment 2 – MBE Forms D-1 and D-2  
• Attachment 4 – Conflict of Interest Affidavit and Disclosure  
• Attachment 13 – Living Wage Affidavit of Agreement 

 

1.4 ORAL PRESENTATIONS/INTERVIEWS  
Master Contractors and proposed staff will be required to make an oral presentation to State representatives. 
Significant representations made by a Master Contractor during the oral presentation shall be submitted in writing. 
All such representations will become part of the Master Contractor’s proposal and are binding if the Contract is 
awarded. The Procurement Officer will notify Master Contractor of the time and place of oral presentations.   

 

1.5 MINORITY BUSINESS ENTERPRISE (MBE) 
A Master Contractor that responds to this TORFP shall complete, sign, and submit all required MBE 
documentation (Attachment 2 – Forms D-1 and D-2) at the time it submits its TO Proposal. Failure of the Master 
Contractor to complete, sign, and submit all required MBE documentation at the time it submits its TO 
Proposal will result in the State’s rejection of the Master Contractor’s TO Proposal. 
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1.6 CONFLICT OF INTEREST 
The TO Contractor awarded the TO Agreement shall provide IT technical and/or consulting services for State 
agencies or component programs with those agencies, and must do so impartially and without any conflicts of 
interest. Each Master Contractor shall complete and include a Conflict of Interest Affidavit in the form included as 
Attachment 4 this TORFP with its TO Proposal.  If the TO Procurement Officer makes a determination that facts or 
circumstances exist that give rise to or could in the future give rise to a conflict of interest within the meaning of 
COMAR 21.05.08.08A, the TO Procurement Officer may reject a Master Contractor’s TO Proposal under COMAR 
21.06.02.03B. 

Master Contractors should be aware that the State Ethics Law, State Government Article, §15-508, might limit the 
selected Master Contractor's ability to participate in future related procurements, depending upon specific 
circumstances. 

 

1.7 NON-DISCLOSURE AGREEMENT 
Certain system documentation may be available for potential Offerors to review at a reading room at MDE 
Headquarters located at 1800 Washington Blvd., Baltimore, MD.  Offerors who review such documentation will be 
required to sign a Non-Disclosure Agreement (Offeror) in the form of Attachment 10.  Please contact the TO 
Procurement Officer of this TORFP to schedule an appointment. 

In addition, certain documentation may be required by the TO Contractor awarded the TO Agreement in order to 
fulfill the requirements of the TO Agreement.  The TO Contractor, employees and agents who review such 
documents will be required to sign, including but not limited to, a Non-Disclosure Agreement (TO Contractor) in 
the form of Attachment 11. 

 

1.8 LIMITATION OF LIABILITY CEILING 
Pursuant to Section 27 (C) of the CATS II Master Contract, the limitation of liability per claim under this TORFP 
shall not exceed the TO Agreement amount established. 
 

1.9 CONTRACT MANAGEMENT OVERSIGHT ACTIVITIES 
DoIT is responsible for contract management oversight on the CATS II Master Contract. As part of that oversight, 
DoIT has implemented a process for self-reporting contract management activities of CATS II task orders (TO).  
This process shall typically apply to active TOs for operations and maintenance services valued at $1 million or 
greater, but all CATS II TOs are subject to review.      

Attachment 12 is a sample of the TO Contractor Self-Reporting Checklist.  DoIT will send initial checklists out to 
applicable TO Contractors approximately three months after the award date for a TO.  The TO Contractor shall 
complete and return the checklist as instructed on the checklist.  Subsequently, at six month intervals from the due 
date on the initial checklist, the TO Contractor shall update and resend the checklist to DoIT. 

 

1.10 ACRONYMS 
For purposes of this TORFP, the following acronyms or terms have the meanings indicated below: 
 

ASP.NET Web Application Framework 
ASP Active Server Pages 
CATS II Consulting and Technical Services II 
CMS Content Management System 
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COMAR Code of Maryland Regulations 
CR Change Request 
CSS Cascading Style Sheet 
DoIT Department of Information Technology 
ESRI Environmental Systems Research Institute 
HP Hewlett Packard 
HTML HyperText Markup Language 
MBE Minority Business Enterprise 
MDE Maryland Department of the Environment 
MS Microsoft 
.NET Microsoft Software Framework  
NTP Notice To Proceed 
OIMT Office of Information Management & Technology 
OLRR Online Lead Rental Registry 
OOTB Out of the Box 
PDF Portable Document Format 
PMBOK Project Management Body of Knowledge 
PMI Project Management Institute 
RSS Really Simple Syndication 
SAN Storage Area Network 
SDLC Systems Development Life Cycle 
SLA Service Level Agreement 
SQL Structured Query Language 
TO Task Order 
TORFP Task Order Request for Proposals 
WBS Work Breakdown Structure 
WRP Web Revamp Project 
WSIPS Water Supply Information and Permitting System 
WSP Water Supply Program 
XML Extensible Markup Language 
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SECTION 2 - SCOPE OF WORK 
 

2.1 PURPOSE 
This CATS II TORFP has been issued to acquire contractor maintenance and support services for the MDE’s Web 
Applications, Non-Web Applications, SharePoint 2007 for Internet Content Management System (CMS) and web 
environment. These systems are located at the MDE Headquarters at 1800 Washington Blvd., Baltimore, Maryland 
21230.       
 
The TO Contractor shall provide the necessary labor to perform the following discrete major tasks within the scope 
of this TORFP to ensure that the following goals and objectives are met: 
 
2.1.1 Provide maintenance and support services for MDE’s web applications and non-web applications. 
 
2.1.2  Provide project administration and software support for the production, staging, and development/test 

environments for MDE’s SharePoint 2007 for Internet CMS. Activities include system administration to 
address incidents, change requests, upgrades, and Work Order projects.  

 
2.1.3 Support additional Work Orders for projects on a Time and Materials basis that may include web 

application development, SharePoint maintenance, upgrades, technology refresh, and modifications. The 
scope of Work Order projects will be related to the MDE website found at www.mde.state.md.us, which is 
contained within MDE’s web systems architecture and/or requested through a Work Order approval 
process.   

 
2.1.4 Establish configuration change control processes and Service Level Agreements (SLA) with MDE.   
 
2.1.5 Provide end-of-contract transition services to the State. 

2.2 BACKGROUND 
In 2009, MDE initiated the Web Revamp Project (WRP) to replace the legacy website CMS with Microsoft 
Office SharePoint for Internet 2007. The WRP was a phased project with Phase 1 of the project focused on 
the migration of the legacy website to a new SharePoint 2007 platform, cleanse and migrate the content and 
web applications, develop a web governance policy to manage content, and build a framework on which to 
support Phase 2 functionality. Phase 2 of the project implemented an Online Lead Rental Registration 
(OLRR) Application with fee payment. The Lead Application enabled MDE customers to submit online 
through the Internet a new lead rental property registration or a renewal of an existing lead rental property 
and make payment for those properties. To support the fee payment functionality, MDE implemented a 
payment collection gateway (PCG) through Bank of America (BoA), which is the Maryland State 
Government’s bank. The PCG implementation is called V-Relay. This payment gateway enabled MDE to 
accept credit/debit and Automated Clearing House (ACH) fee payments through the Internet. In doing so, 
this laid the basic technology foundation to conduct online payment services. MDE anticipates the reuse of 
this eCommerce architecture for future online payment services. 
 
MDE is currently engaged in a project called the Water Supply Information and Permitting System 
(WSIPS). The purpose of this project is to develop a new online system for the Water Supply Program 
(WSP) that will facilitate and expedite several business processes that include the submission of water 
appropriation permit applications, analysis and approval of the permit applications, and subsequent 
monitoring of permitted compliance with MDE specified conditions associated with the permits. The 
system will also enable authorized users to check the status of permit applications and issued permits at any 
time and includes the capability for authorized users to produce both pre-defined and user-defined reports. 
Although no fees are currently being charged for issuing water supply permits, the WSP does want to have 
the ability to charge a fee in the future. MDE implemented eCommerce technology to enable online 

http://www.mde.state.md.us/
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payment of permit fees via the Internet and as part of the OLRR project noted above as Phase 2 of the 
WRP. The technology for this application is a .NET user interface with a SQL Server 2008 backend 
database. This application will include integration with Environmental Systems Research Institute (ESRI) 
GIS technologies to include ArcGIS version 9.3.1 or 10.1. MDE is planning to upgrade to SharePoint 2010 
in the next few years to stay current with this technology. The WSIPS project is currently scheduled to be 
completed in November 2013. At that time, this application will become part of the inventory of systems 
applications that will be maintained and supported under this TORFP. 
 

2.3 ROLES AND RESPONSIBILITIES 
 

2.3.1 The TO Procurement Officer has the primary responsibility to manage the TORFP process, resolve TO 
Agreement scope issues, and to authorize any changes to the TO Agreement. 

 
2.3.2 The TO Manager has the primary responsibility to manage the work performed under the TO Agreement; 

manage administration functions, to include the issue of written directions; ensure compliance with the 
terms and conditions of the CATS II Master Contract; and, in conjunction with the selected Master 
Contractor, achieve on budget/on time/on target (e.g., within scope) completion of the Scope of Work. 
 

2.3.3 The TO Contractor shall have a single point of contact to act as the Contract TO Manager whose 
responsibilities include, but are not limited to the following:  1) liaise between the TO Contractor and the 
State; 2) oversee daily operations and maintenance; 3) receive Work Orders and NTPs from the State; 4) 
authorize to commit additional work of TO Contractor’s staff; 5) receive evaluation forms; and 6) address 
any necessary remediation plans.        

 
2.3.4 TO Contractor key personnel staffing shall be based on the TO Contractor’s proposed solution and shall 

meet the labor category requirements as described in the CATS II RFP and shall perform tasks associated 
with the following: 

 
• Microsoft .NET Web Application Development 
• eCommerce Development and Application Integration 
• SharePoint 2007/2010 for Internet Software 
• HTML, CSS, XML, JavaScript and Photoshop 
• SQL Server 2008 Administration  
• SQL Server 2008 Programming 
• Windows Server 2008 Administration, 
• Worldspace (Section 508 monitoring) 

 
TO Contractor staff shall have web development skills and experience to translate application requirements 
into web pages to serve either as stand-alone site elements or web-based applications.  The TO Contractor 
staff’s support for shared services shall include, but is not limited to, MDE website, web application 
development, maintenance and support, web services, statewide branding, and training. 

 
2.3.5 The TO Contractor shall have staff to support the managed services components of the Contract to include, 

but not be limited to, development, maintenance, and support for existing or new web and systems 
applications (see Attachment 14 – MDE Web and System Applications), SharePoint/.NET Development, 
SharePoint Administration, and MS SQL Server Administration as described below: 
 
2.3.3.1 SharePoint 2007/2010 for Internet Development - Provide development, support, and maintenance 

as requested for the MDE SharePoint websites and web applications. 
 
2.3.3.2 Microsoft .NET Web and Systems Application Development - Provide development, support, and 

maintenance as requested for existing or new .NET applications. 



 

 10 

 
2.3.3.3 SharePoint Administration - Provide administration, troubleshooting, performance tuning, and 

maintenance and support for MDE’s MS SharePoint 2007 for Internet software and web 
environment.   

 
2.3.3.4 MS SQL Server 2008 Administration - Provide technical support for the SharePoint database 

environment that includes oversight of the maintenance, development and organization of the MS 
SharePoint and CMS databases. Performance tune database systems to ensure the highest reliability 
and performance possible.  
 

2.3.6 Key personnel for software support and system administration shall be located at MDE’s Headquarters at 
1800 Washington Blvd, Baltimore, Maryland 21230 unless otherwise agreed to by the TO Manager and the 
TO Contractor. Services may involve some evening and/or weekend hours to perform planned system 
upgrades in addition to core business-day hours. System upgrades hours shall be billed on actual time 
worked at the rates proposed. Core work hours are Monday through Friday from 9:00 AM to 5:00 PM 
excluding State holidays and State service reduction days. 

2.4 CURRENT ENVIRONMENT 
2.4.1 The current environment includes the following hardware and software components to provide a highly 

secure, available, reliable and scalable infrastructure to support the 24x7x365 operations of the MDE 
Website and Web/Systems Applications.      

 
• Microsoft Windows Server Enterprise 2008  
• Microsoft SQL Server Standard Edition 2008  
• Microsoft Active Directory Enterprise 2003 
• Microsoft Office SharePoint Server 2007 
• Microsoft Windows SharePoint Services Version 3 
• Worldspace  
• ASP.NET Version 4 
• Microsoft Visual Studio 2010 
• Sophos Anti Virus Version 9.5 
• Syncsort Backup Express Version 3.2 
• Dell/EMC SAN 
• HP Web Servers 
• Google Search Appliances managed by DoIT 

 

2.4.2 The production environment of the www.mde.state.md.us  website is hosted at the MDE Headquarters Data 
Center.  Redundant connectivity to the Internet is provided at a constant 100Mbps through 
networkMaryland, which is the State of Maryland’s high-speed network for public sector use.  

 
2.4.3 Application troubleshooting, maintenance, content management, development, and network administration 

shall be performed on-site unless otherwise determined by MDE. 
 

2.4.4 The Microsoft Office SharePoint for Internet 2007 software implementation is based on Microsoft’s three 
(3) stage topology, with development/testing, staging, and production environments.  

 
2.4.5 DoIT provides search functionality services via Google Search Appliances.  
 
2.4.6 A schema and inventory of all hardware and network equipment is available in a reading room at MDE 

Headquarters, 1800 Washington Blvd., Baltimore, Maryland 21230.     

http://www.mde.state.md.us/
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2.5 TECHNICAL AND FUNCTIONAL REQUIREMENTS 
At a minimum, the work to be accomplished by the TO Contractor personnel under this TORFP shall 
consist of the following: 

2.5.1 Transition Period 
 
2.5.1.1 The transition period shall begin immediately following Contract award on the date the TORFP NTP is 

issued. TO Contractor personnel that are identified as key staff are expected to be on-call according to the 
SLA as outlined in Section 2.6 to perform ongoing troubleshooting, maintenance, and support.  
 

2.5.1.2 The initial phase and operations and maintenance support shall begin with the transition period and 
continue through the term of the Contract. Assigned staff will work closely with both State employees 
and Contractual staff during the transition period.   

 
2.5.1.3 The State has planned for a 30 business-day transition period to complete verification and performance 

testing. The TO Contractor shall have a transition plan for preparation and readiness to provide 
maintenance and support services.  

 
2.5.1.4 The transition plan shall include receipt of MDE OLRR system documentation, other MDE web or 

system applications to be supported under this contract (see Attachment 14 - MDE Web and Systems 
Applications), and MDE SharePoint website documentation from the incumbent to the new TO 
Contractor.  

 
2.5.1.5 The TO Contractor shall use the transition plan as the basis for the subsequent implementation of its 

startup transition plan and as part of the transition performance period.   
 

2.5.1.6 The TO Contractor’s transition solution and period of performance shall commence with the date of the 
NTP. The TO Contractor shall submit the Final Transition Plan within ten (10) business days following 
the issuance of the NTP for transition. Upon acceptance of the plan, the plan shall be implemented in 
accordance with the timeframe specified in the TO Contractor’s Final Transition Plan.    

 
  The transition solution shall include a Project Plan that addresses: 

a. Staffing for the support of OLRR, WSIPS and other MDE web or systems applications as listed in 
Attachment 14 – MDE Web and Systems Applications, SharePoint 2007, SQL Server, and .NET 
software expertise. 

b. Communication between the TO Contractor, MDE, the Incumbent Contractor and other State 
contractors. 

c. Security access and system connectivity. 
d. Hardware, software, and office administrative needs. 
e. Training and orientation of the TO Contractor’s staff on State applications. Attaining working 

knowledge of standard operating procedures (SOPs) as provided in MDE’s www.mde.state.md.us Web 
Governance Plan, SOPs and the State’s general business practices. 

f. Attaining working knowledge of all technical and functional matters associated with the network and 
security architecture and system applications. 

g. Attaining working knowledge of various utilities and software products used to support MDE’s website 
and systems applications. 

h. Timing of transition; status reporting and meetings between MDE and various parties. 
i. Demonstrating the team’s operational readiness to provide maintenance and support. 

 

http://www.mde.state.md.us/


 

 12 

2.5.2 Baseline Operations and Maintenance Requirements 
 
2.5.2.1 The TO Contractor shall provide technical staff with qualified software experience, web and systems 

applications programming, and technical skills to support the operations, maintenance and development 
of MDE’s SharePoint for Internet 2007 software, Google Search Appliances and associated modules to 
manage standard and custom web parts as well as third-party solutions to manage and publish content.  
Support includes websites and applications that reside on the Production, Staging and 
Development/Testing environments.  

2.5.2.2 The TO Contractor shall support daily tasks to include: 

a. Software maintenance activities,  

b. Graphics support for montage areas of the www.mde.state.md.us, and 

c. Website and use of out-of-the-box (OOTB) functions of SharePoint to streamline coordination of 
content for MDE. 

 
2.5.2.3 The TO Contractor shall manage and support the information architecture and solution architecture in the 

MDE SharePoint Production, Staging and Development/Testing environments; maintain disaster 
recovery, back-up and restore procedures; manage, monitor, and troubleshoot MDE SharePoint 
technology deployments; monitor capacity and right-size the SharePoint environments; customize and 
extend the MDE SharePoint environment to meet MDE business goals; and configure forms and Excel 
Services as required to support MDE’s website. 

 
2.5.2.4 The TO Contractor shall maintain a system to record and monitor all system incident requests (SIRs) and 

change requests (CRs) made to MDE’s web system.  
 

2.5.2.5 The TO Contractor shall provide a single point of contact for administration of the project and 
configuration control of the systems. This person shall produce weekly and monthly project status reports 
that track SIRs and CRs in accordance with pre-defined service levels and show solutions and projected 
resolution dates. 

 
2.5.2.6 The TO Contractor shall provide updates for maintenance and support documentation for all functional 

and technical features of MDE’s SharePoint enterprise web systems including the following: 
 

• Technical Support Agreement  
• Website Navigation  
• Website Information Architecture 
• Website Page Design Templates 
• Web Application Development and Maintenance 
• CMS Hardware & Software Systems Installation and Configuration  
• Roles and Responsibilities Matrix 
• Other Documentation as Requested 

 
2.5.2.7 The TO Contractor shall replace, upgrade, patch, or apply hot fixes as directed by MDE through the 

change control process to ensure that the SharePoint software and supporting hardware/software 
environment is up-to-date during the MDE designated maintenance window. 

 
2.5.2.8 The TO Contractor shall provide monthly statistics using MDE provided reporting tools. The statistics 

shall include traffic levels (usage) for the MDE SharePoint Web Environment to include, but not limited 
to web server and SharePoint website usage, number of trouble tickets, outages, duration of each outage, 
and outage resolution. 

 

http://www.mde.state.md.us/
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2.5.2.9 The TO Contractor shall provide staff with demonstrated web development experience in SharePoint 
2007 for Internet, MS Visual Studio, SharePoint Designer C#, C++, ASP.NET, JavaScript, HTML, CSS, 
XML, SQL Server, and Photoshop. They shall also have the ability to translate application requirements 
into web pages to serve either as stand-alone site elements or as the front-end to web-based applications.  

 
2.5.2.10 The TO Contractor shall recommend and, with MDE approval, apply new and emerging technologies to 

the website and web page development process.   

2.5.3 SharePoint Website and Systems Applications Maintenance and Support 
 

The work that the TO Contractor personnel will accomplish under this section of the TORFP shall include, 
but is not limited to, the following support call services: 
 

2.5.3.1 Web Systems and Systems Applications 
a. Enhance, maintain, and support MDE’s OLRR systems application.  
b. Enhance, maintain, and support MDE’s WSIPS after implementation in November 2013. 
c. Enhance, maintain, and support MDE web and systems applications listed in Attachment 14 – 

MDE Web and Systems Applications. 
 

2.5.3.2 SharePoint 2007/2010 for Internet Development 
a. Develop custom web parts to include any supporting application development using MS Visual 

Studio.Net 2005/2008.  
b. Create Windows SharePoint Microsoft Office SharePoint Server (MOSS) 2007 sites and sub-

sites on MDE’s SharePoint Server Farm.  
c. Customize Internet portal master pages per DoIT’s branding requirements. 
d. Provide support for implementation of web content migration scripts to load missing or deleted 

content. 
e. Provide site navigation and website architecture support to improve site usability.  
f. Provide web application development support. 
g. Provide master pages, page layouts, and SharePoint template library maintenance.  
h. Provide detailed documentation of changes.  
i. Provide SharePoint knowledge transfer to OIMT technical support personnel. 

 
2.5.3.3 SharePoint 2007/2010 Administration 

a. Provide web application support that includes the installation of new SharePoint releases.  
b. Provide web application bug fixes reported via service request.  
c. Provide MDE Internet ASP.NET and ASP Web Applications Support. 
d. Provide MDE Intranet .NET Web Application Support. 
e. Provide Web ASP.NET and ASP page changes and bug fixing.  
f. Respond to MDE Internet Service Requests. 
g. Provide SharePoint security auditing. 
h. Provide troubleshooting for SharePoint installation, configuration setup, security, search and 

indexing, and other site administration-related issues. 
i. Manage content databases and web application data through SharePoint 2007 for Internet 

central administration. 
j. Provide planning and site readiness for upgrade to SharePoint 2010. 
k. Provide installation and configuration for the SharePoint 2010 upgrade 
l. Provide management of users and roles — add/delete users to the system, assign permissions, 

roles, manage access privileges. 
m. Manage automated content management workflow approval processes.  
n. Manage SharePoint alerts for e-mail notification when website content changes for documents, 

list items, document libraries, lists, surveys, search results and other items as needed. 
o. Configure and manage SharePoint site collection quotas and locks. 
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p. Provide technical support to MDE Web Masters as needed. 
q. Provide SharePoint administration knowledge transfer to OIMT technical support personnel. 
r. Provide detailed documentation of changes.  

 
2.5.3.4 MS SQL Server 2008 Administration 

a. Install, configure, and upgrade SQL Server 2008.  
b. Install SQL Server 2008 Service Packs (eg. SP2 and SP3).  
c. Conduct general configuration activities to the SharePoint Web Environment to include the 

SharePoint 2007 for Internet portal, website collection, and server farm as required.  
d. Provide resolutions to support the SharePoint Web Environment for configurations, settings, 

and customizations that impact availability, performance, and manageability, 
e. Back up user databases.  
f. Restore user databases from backups.  
g. Configure memory settings. 
h. Configure database mail in SQL Server 2008.  
i. Provide user data and log file management.  
j. Maintain Database Configuration Settings - The following settings are set for overall best 

performance: Auto Create Statistics; On Auto Update Statistics: On Auto Shrink; Off Page 
Verify; Checksum.  

k. Configure database jobs.  
l. Set up alerts for backups.  
m. Develop scripts to check/test backup jobs to ensure that backups successfully occur and 

establish automatic notification of success or failure. 
n. Fix unexpected errors in SQL Server 2008 (e.g., The Execute method of job definition 

Microsoft.SharePoint.Search.Administration.SPSearchJobDefinition (ID 8717bf02-9689-49f3-
af3d-2ce7d4132990) threw an exception).  

o. Analyze SQL Server indexes for performance tuning. 
p. Monitor database space utilization. 
q. Provide and maintain documentation of changes.  
r. Provide SQL Server 2008 knowledge transfer to OIMT technical support personnel. 

2.5.4 End-of-Contract Transition 
 
2.5.4.1 The TO Contractor shall support requested activities for technical, business, and administrative support to 

ensure effective and efficient end-of-contract transition to the State or another State contractors. Examples 
of these activities include a final project debrief meeting, organization and hand-off of project materials, 
documentation, electronic media, any final reports, updated work plans, and final invoices.  

2.5.4.2 The TO Contractor shall ensure that all necessary knowledge and materials for the tasks completed is 
transferred to the custody of State personnel.  

  
The TO Contractor shall also: 
 
2.5.4.3 Complete tasks and any unfinished work plan items. 
2.5.4.4 Document any risk factors and suggested solutions. 
2.5.4.5 Ensure that all documentation and data is current and complete with a hard and soft copy in a format 

prescribed by the TO Manager. 
2.5.4.6 Provide copies of any current daily and weekly back ups as of the final date of the Contract. 
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2.5.5 Optional Tasks/Assignments – Time & Material / Work Order Based  
(Limited to a maximum of 350 hours over the life of the Task Order.) 
 
As required by MDE, the TO Contractor may be tasked additional assignments beyond the confines of normal 
system operations, maintenance, or support that may require additional resources. This could include, but is not 
limited to, additions or enhancements to the MDE Internet SharePoint environment and configurations and support 
for implementation of legislative or department mandates. When this need occurs, MDE will issue a work order for 
the individual project assignment that outlines the details of the assignment as known at that time.  
 
The TO Contractor shall review and estimate labor categories, costs, and estimated time to complete the 
assignment. When the initial TO Contractor estimates are approved by the TO Manager, the TO Contractor shall 
attend a minimum of one (1) review session to collect the pertinent requirements associated with the assignment 
and provide an updated work order estimate if required. The TO Contractor shall be responsible for development of 
a requirements definition that result from the review session(s) as a vehicle to verify, document, maintain, and 
provide feedback on the results of each session.  
 
The TO Contractor shall develop an implementation plan according to the MDE approved direction that result from 
these review sessions, and complete the assignment and review and test the completed assignment with the 
customer prior to promotion to the production environment. Once the assignment is finished, the TO Contractor 
shall finalize any code documentation and submit to the MDE TO Manager.  
 
As deliverables for these optional assignments, the TO Contractor, at a minimum, shall be responsible for the 
following:  

a. Requirements Definition  
b. Implementation Plan  
c. Milestone Schedule  
d. Testing Procedures  
e. Documented Code  

 
Task Examples 
• Example Task 1: The TO Contractor shall research and develop a plan for a redundant architecture to ensure 

sustainability of mission critical portions of the MDE Internet website to address continuation of operations 
should an event occur that limits access to the primary servers.  

• Example Task 2: The TO Contractor shall research, recommend, and assist in the development of policies 
and procedures and configuration for handling two-way collaboration via a MOSS Internet configuration. 

• Example Task 3: The TO Contractor shall research, recommend, and assist with the planning, configuration, 
and feasibility of social media integration with the MDE Internet Website.  

Example Task 4: The TO Contractor shall research, recommend, and assist with the planning, configuration 
and feasibility to reduce MDE’s Internet infrastructure’s power consumption while performance is 
maintained. 

2.5.5.1 WORK ORDER PROCESS 
The TO Manager will determine on an as needed basis which TO Contractor assignments will require an 
approved Word Order (Attachment 15).  The Work Order process is only applicable on tasks as designated 
by the TO Manager.  The process for a Work Order request is as follows: 

1) The TO Manager shall e-mail a Work Order request to the TO Contractor Lead, to provide 
services.  The request may include:  

a. technical requirements and description of the services needed;  
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b. performance objectives and/or deliverables, as may be applicable;  

c. due date and time for submitting a response to the request;  

d. performance testing period; and  

e. other specific information as requested from the TO Contractor.  

2) The TO Contractor Lead shall e-mail a response to the TO Manager within the specified time and 
include at a minimum:  

a. a response that details the TO Contractor’s understanding of the requirement/work;  

b. a description of the proposed work plan in narrative format including time schedules, and if 
required a WBS chart. This description shall include a schedule of resources including 
proposed subcontractors and related tasks, including an explanation of how tasks will be 
completed.  

c. Identification of those activities or phases that can be completed independently or 
simultaneously versus those that must be completed before another activity or phase can 
commence.  

d. The personnel resources, including those of MDE and subcontractors, and estimated hours to 
complete the task.  

3) The TO Manager will review the response and will either approve the work or contact the TO 
Contractor to obtain additional information, clarification or revision to the work.  If satisfied, the 
TO Manager will then email the TO Contractor with approval to proceed. 

2.6 SERVICE LEVEL AGREEMENT  
The TO Contractor shall address system issues that relate to SharePoint, web systems, and systems applications 
services according to the following predefined service levels.  The State has the authority to establish and modify 
the priorities. 

Level Category Description Service Level 
Priority 1 Severe Problem A service, access, and/or 

functionality is 
unavailable and no readily 
available alternative 
solution or workaround 
exists for established 
service levels 

Notification to the TO 
Manager within one (1) 
hour; resolution within 
four (4) hours during 
normal business hours 
(Monday through Friday, 
excluding State of 
Maryland holidays and 
Service Reduction Days)  

Priority 2 Critical Problem A service, access, and/or 
functionality is 
unavailable but a readily 
available alternative 
solution or workaround 
does exist 

Notification to the TO 
Manager within one (1) 
hour; work towards 
resolution within one (1) 
business day  (Monday 
through Friday, excluding 
State of Maryland holidays 
and Service Reduction 
Days)  

Priority 3 and 4 Isolated Problem 
Degraded Performance 
Change Management 
Configuration Control 

Limited to a few users; 
degraded application 
functionality, change 
management, 
configuration control 

Notification to the TO 
Manager within one (1) 
business day; work 
towards resolution within 
five (5) business days.  
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Level Category Description Service Level 
(Monday through Friday, 
excluding State of 
Maryland holidays and 
Service Reduction Days) 

 

2.7 DELIVERABLES / ACCEPTANCE CRITERIA 
2.7.1 Deliverables 

For each written deliverable, draft, and final, the TO Contractor shall submit to the TO Manager one (1) hard copy 
and one (1) electronic copy compatible with Microsoft Office 2007, Microsoft Project, and/or Visio. 

Drafts of all final deliverables are required no later than two (2) weeks in advance of when all final deliverables are 
due. Written deliverables defined as draft documents must demonstrate due diligence to meet the scope and 
requirements of the associated final written deliverable. A draft written deliverable may contain limited structural 
errors such as poor grammar, misspellings, or incorrect punctuation, but must: 

a) Be presented in a format appropriate for the subject matter and depth of discussion. 

b) Be organized in a manner that presents a logical flow of the deliverable’s content. 

c) Represent factual information reasonably expected to have been known at the time of submittal. 

d) Present information that is relevant to the section of the deliverable being discussed. 

e) Represent a significant level of completeness towards the associated final written deliverable that supports 
a concise final deliverable acceptance process. 

2.7.2 Deliverable Acceptance Criteria 

Upon completion of a deliverable, the TO Contractor shall document each deliverable in final form to the TO 
Manager for acceptance. The TO Contractor shall memorialize such delivery in an Attachment 8 – Agency Receipt 
of Deliverable Form unless otherwise specified in this TORFP. The TO Manager shall countersign the Agency 
Receipt of Deliverable Form to indicate receipt of the contents described therein.   

Upon receipt of a final deliverable, the TO Manager shall commence a review of the deliverable as required to 
validate the completeness and quality of requirements met. Upon completion of validation, the TO Manager shall 
issue to the TO Contractor notice of acceptance or rejection of the deliverables in Attachment 9 – Agency 
Acceptance of Deliverable Form unless otherwise specified in this TORFP. In the event of rejection, the TO 
Contractor shall correct the identified deficiencies or non-conformities and resubmit the deliverable(s) within five 
(5) business days, or request in writing to the TO Project Manager a justification for any time required beyond five 
(5) business days. If a deliverable is not accepted by the TO Project Manager, the TO Contractor shall notify the 
TO Project Manager in writing of any risks associated with schedule delays. Subsequent project tasks may not 
continue until deficiencies with a deliverable are rectified and accepted by the TO Manager or the TO Manager has 
specifically issued, in writing, a waiver for conditional continuance of project tasks. Once the State’s issues have 
been addressed and resolutions are accepted by the TO Manager, the TO Contractor shall incorporate the 
resolutions into the deliverable and resubmit the deliverable for acceptance. Accepted deliverables shall be invoiced 
within 30 days in the applicable invoice format (Reference Section 2.10 Invoicing). 

The State required deliverables are defined below. Within each task, the TO Contractor may suggest other subtasks 
or deliverables to improve the quality and success of the project. 

Section Reference Deliverable Acceptance Criteria Due Date 

2.5.1 – Milestone 1 

Transition Period 

1. Transition Plan. 

2. SharePoint CMS walk-

1. Refer to Section 
2.7.2.  Deliverables 
and Milestone shall 

1. NTP + 10 business days 

2. NTP + 30 business days 
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Section Reference Deliverable Acceptance Criteria Due Date 

 thru with MDE. 

3. Hardware, Software setup 
and review. 

4. Update system 
administration accounts. 

5. Backup solution review. 

6. Standard operating 
procedures review. 

be accepted once 
requirements are 
met in Section 
2.5.1. 

3. NTP + 30 business days 

4. NTP + 30 business days 

5. NTP + 30 business days 

6. NTP + 30 business days 

2.5.2 – Milestone 2 

Baseline 
Operations and 
Maintenance 
Requirements 

 

1. Perform activities as 
described in Section   2.5.2 
of this TORFP. 

2. Deliver weekly/monthly 
status reports, usage, 
availability and security 
statistics. 

3. Utilization Reporting and 
Analysis using SharePoint 
tools (as requested) 

4. Compliance Reporting and 
Remediation using 
Worldspace (as requested) 

5. Weekly Timesheets. 

6. Monthly Invoices/ 
Deliverable Product 
Acceptance Forms 
(DPAF). 

7. Monthly MBE Reports. 

      

1. Refer to Section 
2.7.2. Deliverables and 
Milestone shall be 
accepted once 
requirements are met in 
Section 2.5.2. 

Monthly maintenance and 
support to begin upon TO 
Contractor receipt of NTP. 
Refer to Section 2.10 for 
monthly invoicing procedures. 
DPAF, monthly reports and 
MBE reports are due the first 
Friday of every month by Close 
of Business. Weekly status 
reports and timesheets are due 
each Friday by Close of 
Business. 

2.5.3 – Milestone 3 

SharePoint 
Website and 
System 
Applications 
Maintenance and 
Support 

1. Perform activities as 
described Section 2.5.3 of 
this TORFP. 

2. Weekly/Monthly Status 
Reports. 

3. Weekly Timesheets. 

4. Monthly Invoices/ 
Deliverable Product 
Acceptance Forms 
(DPAF). 

5. Monthly MBE Reports. 

1. Refer to Section 
2.7.2. Deliverables and 
Milestone shall be 
accepted once 
requirements are met in 
Section 2.5.3. 

Monthly maintenance and 
support to begin upon TO 
Contractor receipt of NTP. 
Refer to Section 2.10 for 
monthly invoicing procedures. 
DPAF, monthly reports and 
MBE reports are due the first 
Friday of every month by Close 
of Business. Weekly status 
reports and timesheets are due 
each Friday by Close of 
Business. 

2.5.4 – Milestone 4 

End-of-Contract 

1. Perform end-of-contract 
activities as described in 

1. Refer to Section 
2.7.2. Deliverables and 
Milestone shall be 

30 days prior to end of contract. 
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Section Reference Deliverable Acceptance Criteria Due Date 

Transition Section 2.5.4.        accepted once 
requirements are met in 
Section 2.5.4. 

2.5.5 – Milestone 5 

Optional Services 

1. Perform activities as 
described Section 2.5.5 of 
this TORFP. 

2. Weekly/Monthly Status 
Reports. 

3. Weekly Timesheets. 

4. Monthly Invoices/ 
Deliverable Product 
Acceptance Forms 
(DPAF). 

5. Monthly MBE Reports. 

1. Refer to Section 
2.7.2. Deliverables and 
Milestone shall be 
accepted once 
requirements are met in 
Section 2.5.5 and 
requirements found in 
each Work Order. 

Optional Services performed as 
requested by MDE upon TO 
Contractor receipt of NTP. 

 

2.8 REQUIRED POLICIES, GUIDELINES AND METHODOLOGIES 
The TO Contractor shall be required to comply with all applicable laws, regulations, policies, standards, and 
guidelines that affect information technology projects, which may be created or changed periodically. The TO 
Contractor shall adhere to and remain abreast of current, new, and revised laws, regulations, policies, standards and 
guidelines affecting project execution. The following policies, guidelines, and methodologies can be found at 
http://doit.maryland.gov/policies/Pages/ContractPolicies.aspx under “Policies and Guidance.” These may include, 
but are not limited to: 

- The State’s System Development Life Cycle (SDLC) Methodology 
- The State’s Non-Visual Accessibility Policy 
- The State Information Technology Security Policy and Standards 
- The State Information Technology Project Oversight 
- The State of Maryland Enterprise Architecture 

The TO Contractor shall follow the project management methodologies that are consistent with the Project 
Management Institute’s (PMI) Project Management Body of Knowledge Guide (PMBOK).  The TO Contractor’s 
staff and subcontractors shall follow a consistent methodology for all TO activities. 

2.9 MINIMUM QUALIFICATIONS 
2.9.1 TO Contractor Key Personnel Minimum Qualifications 
Personnel shall meet the minimum requirements for experience and proficiency to be eligible for labor categories as 
outlined in Section 2.10 of the CATS II Master Contract. The TO Contractor shall provide the resumes of all key 
project participants being proposed to staff the project with an overview of each person’s role and whether they will 
be assigned part time or full time to the project. Resumes shall reflect qualifications and recent experience relevant 
to the scope of work and areas of expertise required for this specific project. The TO Manager reserves the right to 
interview all of the TO Contractor’s proposed key project participants and either confirm the recommendations or 
request alternates. 

Key personnel shall possess at least 5 years of experience in each of the areas: 

 
• Microsoft .NET Web Application Development 

http://doit.maryland.gov/policies/Pages/ContractPolicies.aspx
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• eCommerce Development and Application Integration 
• SharePoint 2007/2010 for Internet Software 
• HTML, CSS, XML, JavaScript and Photoshop 
• SQL Server 2008 Administration  
• SQL Server 2008 Programming 
• Windows Server 2008 Administration, 
• Worldspace (Section 508 monitoring) 

 
All staff shall have the necessary web development skills and experience to translate application requirements into 
web pages to serve either as stand-alone site elements or web-based applications. Resumes must indicate specific 
projects where this has been accomplished.   

 

2.9.2 TO Contractor Minimum Qualifications 
The TO Contractor shall be able to furnish all services required to successfully complete all tasks and work 
requirements; and be able to produce high-quality deliverables described herein, to the satisfaction of the TO 
Manager. The TO Contractor shall demonstrate, in its proposal, that it possesses such expertise in-house or has 
fostered strategic alliances with other firms to provide such services. The TO Contractor shall demonstrate proven 
expertise, with a minimum of 5 years of experience, in each of the following but not limited to list by providing 
specific examples in their Past Performance in: 

• Microsoft Windows Server Enterprise 2008  
• Microsoft SQL Server Standard Edition 2008  
• Microsoft Active Directory  
• Microsoft Office SharePoint Server 2007/2010 
• Microsoft Windows SharePoint Services  
• Worldspace  
• ASP.NET 
• Microsoft Visual Studio 2010 
• Sophos Anti Virus 
• Syncsort Backup Express 
• Dell/EMC SAN 
• HP Web Servers 
• Google Search Appliances managed by DoIT 

 

2.9.3 PERFORMANCE EVALUATION  
 
The TO Manager shall routinely evaluate TO Contractor personnel for assignments performed. If the TO Manager 
has determined there are issues with the performance of the TO Contractor personnel, the TO Manager will notify 
both the TO Contractor and the TO Contractor personnel by email, identify the issues, and the expected action(s) to 
correct the issue.  

 

2.9.4 NON PERFORMANCE OF PERSONNEL  
 
In the event that MDE is dissatisfied with TO Contractor that do not meet performance standards specified in 
Section 2.10 of the CATS II Master Contract, the TO Contractor personnel may be removed at the TO 
Manager’s discretion. Replacement personnel must have qualifications equal to or greater than the person initially 
proposed, evaluated, and accepted in the TO Agreement 
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2.9.4.1 Mitigation Procedures for Poor or Non-Performance 
At any time during the TO period of performance, should the quality of deliverables detailed in Section 2.3 be rated 
“unacceptable” or “partially unacceptable” due to poor or non-performance as determined by the TO Manager, 
MDE shall pursue the following mitigation procedures prior to requesting a replacement employee:  

• The TO Manager shall document performance issues and give written notice to the TO Contractor, clearly 
describing problems and delineating remediation requirement(s). 

• The TO Contractor shall respond with a written remediation plan within 3 business days and implement the 
plan immediately upon written acceptance by the TO Manager. 

• Should performance issues persist, the TO Manager may give written notice or request the immediate 
removal of person(s) whose performance is at issue, and determine whether a substitution is required. 

• The TO Contractor shall have 5 business days to provide suitable replacement personnel by submitting to 
the TO Manager the resume of the suggested replacement personnel. 

• The TO Manager shall have 5 business days to approve or disapprove the suggested replacement personnel. 

 

2.9.5 SUBSTITUTION OF PERSONNEL  
The substitution of personnel procedure is as follows. The TO Contractor may not substitute personnel without the 
prior approval of MDE. To replace any personnel, the TO Contractor shall submit resumes of the proposed 
personnel and specify their intended approved labor category. All proposed substitute personnel shall have 
qualifications equal to or better than those of the replaced personnel and must be approved by the TO Manager. The 
TO Manager shall have the option to interview the proposed substitute personnel. After the interview, the TO 
Manager shall notify the TO Contractor of acceptance or denial of the requested substitution. The TO Contractor 
must ensure that all MBE commitments remain in effect with any substitution of personnel.  

2.10 INVOICING 
Payment will only be made upon completion and acceptance of the deliverables as defined in Section 2.9 or a 
subsequent Work Order. Baseline operations and maintenance, and SharePoint Website Maintenance and Support 
will be billed on a monthly basis.     

Invoice payments to the TO Contractor shall be governed by the terms and conditions defined in the CATS II 
Master Contract.  Invoices for payment shall contain the TO Contractor's Federal Tax Identification Number, as 
well as the information described below, and must be submitted to the TO Manager for payment approval.  
Payment of invoices will be withheld if a signed Attachment 9–Acceptance of Deliverable Form, is not submitted. 

The TO Contractor shall submit invoices for payment upon acceptance of separately priced deliverables, on or 
before the 15th day of the month following receipt of the approved notice(s) of acceptance from the TO Manager.  
A copy of the notice(s) of acceptance shall accompany all invoices submitted for payment. 

2.10.1 INVOICE SUBMISSION PROCEDURE 
The invoice submission procedure consists of the following requirements and steps. The invoice shall identify 
MDE as the TO Requesting Agency, deliverable description, associated TO Agreement number, date of invoice, 
period of performance covered by the invoice, and a TO Contractor point of contact with telephone number.  

a) The TO Contractor shall send the original of each invoice and supporting documentation 
(itemized billing reference for employees and any subcontractor and signed Attachment 9 –
Acceptance of Deliverable Form , for each deliverable being invoiced) submitted for payment 
to DoIT at the following address:   

 Wayne Petrush, Director of Project Management 
 Office of Information Management and Technology 
 Maryland Department of the Environment 
 Montgomery Park Business Center  
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 1800 Washington Blvd. 
 Baltimore, MD  21230 

b) Invoices for final payment shall be clearly marked as “FINAL” and submitted when all work 
requirements have been completed and no further charges are to be incurred under theTO 
Agreement.  In no event shall any invoice be submitted later than 60 calendar days from the 
TO Agreement termination date. 

2.11 MBE PARTICIPATION REPORTS 
Monthly reporting of MBE participation is required in accordance with the terms and conditions of the CATS II 
Master Contract by the 15th day of each month.  The TO Contractor shall provide a completed Attachment 2 – MBE 
Participation Form (Form D-5) to DoIT at the same time the invoice copy is sent. The TO Contractor shall ensure 
that each MBE Subcontractor provides a completed Attachment 2– MBE Participation Form (Form D-
6). Subcontractor reporting shall be sent directly from the subcontractor to DoIT. DoIT will monitor both the TO 
Contractor’s efforts to achieve the MBE participation goal and compliance with reporting requirements. The TO 
Contractor shall email all completed forms, copies of invoices and checks paid to the MBE directly to the TO 
Procurement Officer and TO Manager. 
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SECTION 3 - TASK ORDERPROPOSAL FORMAT AND SUBMISSION 
REQUIREMENTS 

3.1 REQUIRED RESPONSE 
Each Master Contractor receiving this CATS II TORFP must respond within the submission time designated in the 
Key Information Summary Sheet. Each Master Contractor is required to submit one of two possible responses:  1) a 
proposal along with a completed Master Contractor Feedback Form; or 2) a Master Contractor Feedback Form 
only. The feedback form helps the State understand for future contract development why Master Contractors did or 
did not submit proposals. The form is accessible via the CATS II Master Contractor login screen and clicking on 
TORFP Feedback Response Form from the menu. 

3.2 FORMAT 
If a Master Contractor elects to submit a TO Proposal, the Master Contractor shall do so in conformance with the 
requirements of this CATS II TORFP. A TO Proposal shall include a Technical Proposal and a Financial Proposal, 
as outlined below. 

3.2.1 TECHNICAL PROPOSAL 
A.  Proposed Services – Work Plan 

1) Understanding of Requirements: Provide a detailed discussion of the Master Contractor’s 
understanding of the work outlined in Section 2 and all associated Attachments.  

2) Assumptions:  Include any assumptions formed by the Master Contractor in the development of the 
Technical Proposal. 

3) Risk Assessment:  Identify any risks inherent in the work requirements and proposed actions to 
mitigate these risks. 

4) Proposed Solution: Provide a description of the Master Contractor’s proposed solution to 
accomplish the Statement of Work detailed in Section 2.  

5) Proposed Tools:  Include a description of all proposed tools that will be used to facilitate the work 
requirements of this TORFP.  

6) Tasks and Deliverables:  Include a description of and the schedule to complete each task and 
deliverable, illustrated by a Gantt chart. Start and completion dates for each task and deliverable 
shall be indicated. The Gantt chart shall form the baseline for TO monitoring, and shall be updated 
weekly as part of progress reporting. 

7) Work Breakdown Structure:  Include a detailed work breakdown structure (WBS) and staffing 
schedule, with labor hours by skill category to be applied to meet each task and deliverable, and to 
accomplish all specified work requirements of this TORFP. Include all State labor category 
resource requirements and labor hours required by the TO Contractor. 

8) Acceptance Criteria:  Include a statement that acknowledges the Master Contractor’s 
understanding of the acceptance criteria. 

B. Proposed Personnel 

1) Identify and provide resumes for all proposed key personnel. The resumes shall highlight the 
responsibilities and accomplishments of each person as they relate to the requirements of this 
TORFP.  

2) Certification that all proposed personnel meet the minimum required qualifications and possess the 
required certifications in accordance with Section 2.9 – Minimum Qualifications. 
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3) Provide the names and titles of all key management personnel who will supervise the services 
rendered under this TO Agreement. 

4) Provide for each key personnel a completed Attachment 5 – Labor Classification Personnel 
Resume Summary. 

C. MBE Participation 

1) Submit completed MBE documents (Forms D-1 and D-2) found in Attachment 2. 

D. Subcontractors 

1) Identify all proposed subcontractors, to include MBEs, and their role(s) for the Statement of Work 
of this TORFP. 

E. Master Contractor and Subcontractor Experience and Capabilities 

1) Experience of the TO Contractor: Identify three (3) examples of completed projects that were 
similar in scope to the one defined in the Statement of Work of this TORFP.  Include the following 
information about each example: 

a) Name of organization. 

b) Point of contact name, title, and telephone number. 

c) Services provided as they relate to Section 2 - Statement of Work. 

d) Start and end dates for each example project or contract.  If the Master Contractor is no longer 
providing the services, explain. 

2) State of Maryland Experience: If applicable, the Master Contractor shall submit a list of all 
contracts it currently holds or has held within the past five (5) years with any government entity of 
the State of Maryland. For each identified contract, the Master Contractor shall provide: 

1) Name of organization. 

2) Point of contact name, title, and telephone number 

3) Services provided as they relate to Section 2 - Statement of Work. 

4) Start and end dates for each example project or contract. If the Master Contractor is no longer 
providing the services, explain why not. 

5) Dollar value of the contract. 

6) Whether the contract was terminated before the original expiration date. 

7) Whether any renewal options were not exercised. 

This information will be considered as part of the experience and past performance evaluation 
criteria for this TORFP. 

F. Proposed Facility 

1) Identify the location of the Master Contractor’s facilities, to include the street address from which 
any work shall be performed. 

G. State Assistance 

1) Describe the Master Contractor’s expectations regarding participation by State personnel. 

H. Confidentiality 

A Master Contractor should give specific attention to the identification of those portions of its proposal that it 
considers confidential, proprietary commercial information or trade secrets, and provide justification why such 
materials, upon request, should not be disclosed by the State under the Public Information Act, Title 10, Subtitle 6, 
of the State Government Article of the Annotated Code of Maryland. Contractors are advised that, upon request for 
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this information from a third party, the TO Procurement Officer will be required to make an independent 
determination regarding whether the information may be disclosed. 

3.2.2 FINANCIAL RESPONSE 
A. A description of any assumptions on which the Master Contractor’s Financial Proposal is based; 

B. Attachment 1 – Completed Financial Proposal: 

1) Milestone and Deliverable identifying information will be in bold and placed in a frame. 

2) The prices offered shall be firm fixed prices for the entire term of the Contract. Fixed-price dollar 
figures will be rounded to the nearest whole dollar. 

3) The information shall continue, as necessary and appropriate, to cover all milestones and 
deliverables. 

4) List all deliverables, even those Not Separately Priced. 

5) The Master Contractor shall indicate on Attachment 1B the appropriate Labor Category being 
proposed, and the Fixed Hourly Labor Category Rate. Proposed rates are not to exceed the rates 
defined in the CATS II Master Contract. 

C. The Offeror’s proposed price shall be fully loaded and expressly include overhead expenses (e.g., 
fringe benefits, administrative costs, profits, etc.), and all related and incidental expenses (e.g., travel, 
legal services) associated with providing all goods and services and equipment required by this 
TORFP. No other amounts or costs will be paid to the Contractor. Specifically, no taxes or assessments 
or license fees or permits of any type will be paid in addition to the price(s) proposed on the Price 
Proposal. 

D. The Offeror’s “Total Evaluated Cost” specified on the Price Proposal-Attachment 1B is based on an 
estimated quantity for the number of hours to be utilized for Milestone 5 - Optional Services and will 
be used solely for price evaluation, comparison and selection for recommendation for award. The 
quantity indicated is not a guarantee of any minimum or maximum amount and may change at any time 
during the term of the TO. 

E. There is no guarantee of any minimum or maximum amounts under Milestone 5 - Optional Services. 
The actual amount to be paid to the TO Contractor shall be calculated using the Firm Fixed Unit Price 
(Hourly Rate) specified on the Price Proposal and the number of hours actually required by MDE and 
provided by the TO Contractor. 
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SECTION 4 - TASK ORDER AWARD PROCESS 

4.1 OVERVIEW 
The TO Contractor will be selected from among all eligible Master Contractors within the appropriate functional 
area responding to the CATS II TORFP.  In making the TO Agreement award determination, the TO Requesting 
Agency will consider all information submitted in accordance with Section 3. 

4.2 TECHNICAL PROPOSAL EVALUATION CRITERIA 
The following are technical criteria for evaluating a TO Proposal in descending order of importance. 

a) Overall understanding of the work required, quality of the approach, and proposed solution. 

b) Past performance on similar projects as provided in the Contractor’s Technical Proposal. 

c) Experience with SharePoint for Internet 2007 comparable to the requirements herein, specifically 
with other State, Local, or Federal Government Entities. 

d) Experience with developing and implementing, supporting and maintaining online eBusiness 
applications, online eCommerce fee payment technologies and applications, and .NET systems 
applications. 

e) The qualifications and experience of the proposed personnel.  

f) Offeror’s technical response to the TORFP requirements.   

4.3 SELECTION PROCEDURES 
a) TO Proposals deemed technically qualified will have their financial proposal considered.  All 

others will receive an email notice from the TO Procurement Officer of not being selected to 
perform the work. 

b) Qualified TO Proposal financial responses will then be reviewed and ranked from lowest to highest 
price proposed. 

c) The most advantageous TO Proposal offer considering technical and financial submission shall be 
selected for the work assignment.  In making this section, technical merit is more important than 
price. 

4.4 COMMENCEMENT OF WORK UNDER A TO AGREEMENT 
Commencement of work in response to a TO Agreement shall be initiated only upon issuance of a fully executed 
TO Agreement, a Non-Disclosure Agreement (TO Contractor), a Purchase Order, and by a Notice to Proceed 
authorized by the TO Procurement Officer.  See Attachment 7 - Notice to Proceed (sample). 
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ATTACHMENT 1  

SUMMARY PRICE PROPOSAL FOR CATS II TORFP  

                                                                         P.O. # U00B3400001 

Item Number Milestone Line Item Cost 

2.5.1 Milestone 1: Transition Period – Final Transition Plan 

(Total Milestone 1 Cost from Attachment 1A) 

 

 

2.5.2 Milestone 2: Baseline Operations and Maintenance 

(Total Milestone 2 Cost from Attachment 1B) 

 

2.5.3 Milestone 3: SharePoint Website and Systems Applications 
Maintenance and Support 

(Total Milestone 3 Cost from Attachment 1B) 

 

2.5.4 Milestone 4: End of Contract Transition 

(Total Milestone 4 Cost from Attachment 1A) 

 

2.5.5 Milestone 5: Optional Services – Work Order Based 

(Total Milestone 5 Cost from Attachment 1B) 

 

 TOTAL EVALUATED COST:  

 

        
Authorized Individual Name   Company Name 
        
    
    
        
Title   Company Tax ID # 

 

SUBMIT AS A .PDF FILE WITH THE FINANCIAL RESPONSE 
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ATTACHMENT 1A  

PRICE PROPOSAL (FIXED PRICE) FOR CATS II TORFP  

                                                                         P.O. # U00B3400001 

Item 

Number 

Milestone Deliverable Item Description Fixed Price 
Cost 

2.5.1 Milestone 1: 
Transition 
Period 

Deliverable 1-1 Final Transition Plan  

   Total Milestone 1 Cost:  

2.5.4 Milestone 4:  
End of 
Contract 
Transition 

Deliverable 4-1 End of Contract Document  

   Total Milestone 4 Cost:  

   TOTAL COST 
MILESTONES 1 and 4: 

 

        
Authorized Individual Name   Company Name 
        
        
Title   Company Tax ID # 

SUBMIT AS A .PDF FILE WITH THE FINANCIAL RESPONSE 
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ATTACHMENT 1B 

PRICE PROPOSAL (TIME AND MATERIALS) FOR CATS II TORFP  

                                                                       P.O. # U00B3400001 

LABOR CATEGORIES 

Labor  Categor ies 

A B C 

Hourly 
Labor  Rate 

Total 
Estimated 

Hours 

Evaluated Task 
Cost 

(Master Contractor to insert proposed Labor Categories as per 
Section 2.9 of this TORFP)      
2.5.2 Baseline Operations and Maintenance Support    
  Insert Proposed Labor Category #1 $   
  Insert Proposed Labor Category #2 $   
  etc. $   

Total for  Section 2.5.2: Base Year  

 $ 104 

(TO Contractor 
shall insert Total 
Evaluated Cost 
here) 

  Insert Proposed Labor Category #1 $   
  Insert Proposed Labor Category #2 $   
  etc. $   

Total for  Section 2.5.2: Option Year  1 
 $ 104 

(TO Contractor 
shall insert Total 
Evaluated Cost 
here) 

    
2.5.3 SharePoint Website and Systems Applications 

Maintenance and Support    
  Insert Proposed Labor Category #1 $   
  Insert Proposed Labor Category #2 $   
  etc. $   

Total for  Section 2.5.3: Base Year  

 $ 674 

(TO Contractor 
shall insert Total 
Evaluated Cost 

here) 
  Insert Proposed Labor Category #1 $   
  Insert Proposed Labor Category #2 $   
  etc. $   

Total for  Section 2.5.3: Option Year  1 
 $ 674 

(TO Contractor 
shall insert Total 
Evaluated Cost 

here) 
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2.5.5 Optional Services – Work Order  Based    
  Insert Proposed Labor Category #1 $   
  Insert Proposed Labor Category #2 $   
  etc. $   

Total for  Section 2.5.3: Base Year  

 $ 350 

(TO Contractor 
shall insert Total 
Evaluated Cost 

here) 
  Insert Proposed Labor Category #1 $   
  Insert Proposed Labor Category #2 $   

  etc. $   

Total for  Section 2.5.3: Option Year  1 
 $ 350 

(TO Contractor 
shall insert Total 
Evaluated Cost 

here) 
    
    

Total Evaluated Cost:   
    
    
        
Authorized Individual Name   Company Name 
        
    
        
Title   Company Tax ID # 
        
The Hourly Labor Rate is the actual rate the State will pay for services and must be recorded in dollars and cents. 
The Hourly Labor Rate cannot exceed the Master Contract Rate, but may be lower.  

 
SUBMIT AS A .PDF FILE WITH THE FINANCIAL RESPONSE 
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

TO CONTRACTOR MINORITY BUSINESS ENTERPRISE  

REPORTING REQUIREMENTS 

CATS II TORFP # U00B3400001 

These instructions are meant to accompany the customized reporting forms sent to you by the TO Manager.  If, 
after reading these instructions, you have additional questions or need further clarification, please contact the TO 
Manager immediately. 

1. As the TO Contractor, you have entered into a TO Agreement with the State of Maryland. As such, your 
company/firm is responsible for successful completion of all deliverables under the contract, including your 
commitment to making a good faith effort to meet the MBE participation goal(s) established for TORFP. Part 
of that effort, as outlined in the TORFP, includes submission of monthly reports to the State regarding the 
previous month’s MBE payment activity. Reporting forms D-5 (TO Contractor Paid/Unpaid MBE Invoice 
Report) and D-6 (Subcontractor Paid/Unpaid MBE Invoice Report) are attached for your use and convenience. 

2. The TO Contractor must complete a separate Form D-5 for each MBE subcontractor for each month of the 
contract and submit one copy to each of the locations indicated at the bottom of the form. The report is due no 
later than the 15th of the month following the month that is being reported.  For example, the report for 
January’s activity is due no later than the 15th of February. With the approval of the TO Manager, the report 
may be submitted electronically. Note: Reports are required to be submitted each month, regardless of whether 
there was any MBE payment activity for the reporting month. 

3. The TO Contractor is responsible for ensuring that each subcontractor receives a copy (electronic copy and/or 
hard copy) of Form D-6. The TO Contractor should make sure that the subcontractor receives all the 
information necessary to complete the form properly, i.e., all of the information located in the upper right 
corner of the form. It may be wise to customize Form D-6 (upper right corner of the form) for the 
subcontractor the same way that Form D-5 was customized by the TO Manager for the benefit of the TO 
Contractor. This will help to minimize any confusion for those who receive and review the reports.   

4. It is the responsibility of the TO Contractor to make sure that all subcontractors submit reports no later than the 
15th day of each month, regardless of whether there was any MBE payment activity for the reporting month.   
Actual payment data is verified and entered into the State’s financial management tracking system from the 
subcontractor’s D-6 report only. Therefore, if the subcontractor(s) do not submit their D-6 payment reports, the 
TO Contractor cannot and will not be given credit for subcontractor payments, regardless of the TO 
Contractor’s proper submission of Form D-5. The TO Manager will contact the TO Contractor if reports are not 
received each month from either the prime contractor or any of the identified subcontractors. The TO 
Contractor must promptly notify the TO Manager if, during the course of the contract, a new MBE 
subcontractor is utilized. Failure to comply with the MBE contract provisions and reporting requirements may 
result in sanctions, as provided by COMAR 21.11.03.13. 
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 1 

CERTIFIED MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT 

This document shall be included with the submittal of the Offeror’s TO Proposal.  If the Offeror fails to 
submit this form with the TO Proposal, the TO Procurement Officer shall determine that the Offeror’s TO 
Proposal is not reasonably susceptible of being selected for award. 

In conjunction with the offer submitted in response to TORFP # U00B3400001, I affirm the following: 

1. I acknowledge the overall certified Minority Business Enterprise (MBE) participation goal of 25 percent and, 
if specified in the TORFP, sub-goals of zero (0) percent for MBEs classified as African American-owned and 
zero (0) percent for MBEs classified as women-owned.  I have made a good faith effort to achieve this goal.  

OR 

After having made a good faith effort to achieve the MBE participation goal, I conclude that I am unable to 
achieve it. Instead, I intend to achieve an MBE goal of _______percent and request a waiver of the remainder 
of the goal. If I am selected as the apparent TO Agreement awardee, I will submit written waiver 
documentation that complies with COMAR 21.11.03.11 within ten (10) business days of receiving notification 
that our firm is the apparent low bidder or the apparent awardee. 

2. I have identified the specific commitment of certified MBEs by completing and submitting an MBE 
Participation Schedule (Attachment 2 - Form D-2) with the proposal. 

3. I acknowledge that the MBE subcontractors/suppliers listed in the MBE Participation Schedule will be used to 
accomplish the percentage of MBE participation that I intend to achieve.     

4. I understand that if I am notified that I am the apparent TO Agreement awardee, I must submit the following 
documentation within ten (10) working days of receiving notice of the potential award or from the date of 
conditional award (per COMAR 21.11.03.10), whichever is earlier. 

(a) Outreach Efforts Compliance Statement  (Attachment D-3) 

(b) Subcontractor Project Participation Statement (Attachment D-4)  

(c) MBE Waiver Documentation per COMAR 21.11.03.11 (if applicable) 

(d) Any other documentation required by the TO Procurement Officer to ascertain Offeror’s 
responsibility in connection with the certified MBE participation goal. 

If I am the apparent TO Agreement awardee, I acknowledge that if I fail to return each completed document 
within the required time, the TO Procurement Officer may determine that I am not responsible and therefore 
not eligible for TO Agreement award.  If the TO Agreement has already been awarded, the award is voidable. 

5. In the solicitation of subcontract quotations or offers, MBE subcontractors were provided not less than the 
same information and amount of time to respond as were non-MBE subcontractors. 
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I solemnly affirm under the penalties of perjury that the contents of this paper are true to the best of my knowledge, 
information, and belief. 

 

 

_________________________________  __________________________________ 
Offeror Name      Signature of Affiant 
 
_________________________________  ___________________________________ 
Address      Printed Name, Title 
 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SUBMIT AS A .PDF FILE WITH TO RESPONSE 
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 2 

MINORITY BUSINESS ENTERPRISE PARTICIPATION SCHEDULE 

This document shall be included with the submittal of the Task Order (TO) Proposal.  If the Offeror fails to 
submit this form with the TO Proposal, the TO Procurement Officer shall determine that the TO Proposal is 
not reasonably susceptible of being selected for award. 

TO Prime Contractor (Firm Name, Address, Phone) Task Order Description 

Task Order Agreement Number: U00B3400001  
 
 List Information For Each Certified MBE Subcontractor On This Project 
Minority Firm Name     MBE Certification Number 
 

Work To Be Performed/SIC    
 
Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 
 

Work To Be Performed/SIC   
 
Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 
 

Work To Be Performed/SIC   
 
Percentage of Total Contract 

USE ATTACHMENT D-2 CONTINUATION PAGE AS NEEDED 
SUMMARY 

TOTAL MBE PARTICIPATION:        %  
TOTAL WOMAN-OWNED MBE PARTICIPATION:    %  
TOTAL AFRICAN AMERICAN-OWNED MBE PARTICIPATION:  %  

 

 

 

SUBMIT AS A .PDF FILE WITH TO RESPONSE 

Document Prepared By: (please print or type) 

Name:______________________________ Title:___________________________ 
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 2 

MINORITY BUSINESS ENTERPRISE PARTICIPATION SCHEDULE (CONTINUED) 

List Information For Each Certified MBE Subcontractor On This Project 
Minority Firm Name     MBE Certification Number 
 

Work To Be Performed/SIC   
 
Percentage of Total Contract 

Minority Firm Name              MBE Certification Number 
 

Work To Be Performed/SIC   
 
Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 
 

Work To Be Performed/SIC   
 
Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 
 
Work To Be Performed/SIC   
 
Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 
 
Work To Be Performed/SIC   
 
Percentage of Total Contract 

Minority Firm Name     MBE Certification Number 
 
Work To Be Performed/SIC  
 
Percentage of Total Contract 

 

 

 

SUBMIT AS A .PDF FILE WITH TO RESPONSE 
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 ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 3 

OUTREACH EFFORTS COMPLIANCE STATEMENT 

In conjunction with the bid or offer submitted in response to TORFP # U00B3400001, I state the following: 

1. Offeror identified opportunities to subcontract in these specific work categories: 

 

2. Attached to this form are copies of written solicitations (with bidding instructions) used to solicit certified 
MBEs for these subcontract opportunities. 

 

3. Offeror made the following attempts to contact personally the solicited MBEs: 

 

4.   Offeror assisted MBEs to fulfill or to seek waiver of bonding requirements.   

(DESCRIBE EFFORTS) 

 

  This project does not involve bonding requirements. 

 

5.   Offeror did/did not attend the pre-proposal conference 

  No pre-proposal conference was held. 

 

__________________________________ By: ___________________________________ 
Offeror Name      Name 
 
__________________________________  ___________________________________ 
Address      Title 
        

___________________________________ 
       Date 

 
 
 

 

 

SUBMIT WITHIN TEN (10) WORKING DAYS OF RECEIVING NOTICE OF THE POTENTIAL AWARD 
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 4 

SUBCONTRACTOR PROJ ECT PARTICIPATION STATEMENT 

SUBMIT ONE FORM FOR EACH CERTIFIED MBE LISTED IN THE MBE PARTICIPATION SCHEDULE 

 

Provided that ____________________________ is awarded the TO Agreement in  

  (Prime TO Contractor Name) 

conjunction with TORFP  No. U00B3400001, it and _____________________________,   

       (Subcontractor Name) 

MDOT Certification No.            , intend to enter into a contract by which the subcontractor shall:  
 
(Describe work to be performed by MBE): 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 

 No bonds are required of Subcontractor 

 The following amount and type of bonds are required of Subcontractor: 

 

By:     By: 

 

_____________________________ _________________________________________ 
Prime Contractor Signature  Subcontractor Signature 
 
  
_____________________________ _________________________________________ 
Name     Name 
 
_____________________________ _________________________________________ 
 Title     Title 
 
_____________________________ __________________________________________ 
Date     Date 
 

SUBMIT WITHIN TEN (10) WORKING DAYS OF RECEIVING NOTICE OF THE POTENTIAL AWARD 
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 5 

MINORITY BUSINESS ENTERPRISE PARTICIPATION TO CONTRACTOR PAID/UNPAID INVOICE REPORT 

 
**If more than one MBE subcontractor is used for this contract, please use separate forms. 
Return one copy of this form to the following address: 
Wayne Petrush, TO Manager 
Maryland Department of the Environment 
1800 Washington Boulevard 
Baltimore MD, 21230 
wpetrush@mde.state.md.us  

    Dinesh Gandhi, TO Procurement Officer  
Maryland Department of the Environment 
Procurement Unit  
1800 Washington Blvd 
Baltimore, MD 21230  
dgandhi@mde.state.md.us  

Signature: _______________________________________________ Date: _____________________ 

SUBMIT AS REQUIRED IN TO CONTRACTOR MBE REPORTING REQUIREMENTS 

 
Report #: ________ 
 
Reporting Period (Month/Year): _____________   
 
Repor t is due by the 15th of the following month. 

 
CATS II TORFP # U00B3400001 
Contracting Unit ____________________________________ 
Contract Amount____________________________________ 
MBE Sub Contract Amt______________________________ 
Contract Begin Date_________________________________ 
Contract End Date___________________________________ 
Services Provided___________________________________ 

 
Prime TO Contractor:     

 
Contact Person:    

 
Address:    
 
City:    

 
State:   

 
ZIP:   

 
Phone:    

 
FAX:   

 
Subcontractor Name:  

 
Contact Person: 

 
Phone: 

 
FAX: 

 
Subcontractor Services Provided: 
List all unpaid invoices over  30 days old received from the MBE subcontractor  named above:                           
 
1. 
 
2. 
 
3. 
 
Total Dollar s Unpaid:  $____________________________ 

mailto:wpetrush@mde.state.md.us
mailto:dgandhi@mde.state.md.us
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ATTACHMENT 2 – MINORITY BUSINESS ENTERPRISE FORMS 

FORM D – 6 

MINORITY BUSINESS ENTERPRISE PARTICIPATION SUBCONTRACTOR PAID/UNPAID INVOICE REPORT 

Report #: _____ 
 
Reporting Period (Month/Year): __/_____ 
 
Repor t Due By the 15th of the following 
Month. 

CATS II TORFP # U00B3400001 
Contracting Unit ____________________________________ 
Contract Amount____________________________________ 
MBE Sub Contract Amt______________________________ 
Contract Begin Date_________________________________ 
Contract End Date___________________________________ 
Services Provided___________________________________ 

 
MBE Subcontractor Name: 
 
MDOT Certification #: 
 
Contact Person: 
 
Address: 
 
City: 

 
State: 

 
ZIP: 

 
Phone: 

 
FAX: 

 
Subcontractor Services Provided: 
 
List all payments received from Prime TO 
Contractor  dur ing repor ting per iod indicated 
above. 
1. 
 
2. 
 
3. 
Total Dollar s Paid: $_________________________ 
 

 
List dates and amounts of any unpaid invoices over  30 

days old. 
 
1. 
 
2. 
 
3. 
 
Total Dollar s Unpaid: $_________________________ 

 
Prime TO Contractor:                                                           Contact Person:   

Return one (1) copy of this form to the following address: 

Wayne Petrush, TO Manager 
Maryland Department of the Environment 
1800 Washington Boulevard 
Baltimore MD, 21230 
wpetrush@mde.state.md.us  

   Dinesh Gandhi, TO Procurement Officer  
Maryland Department of the Environment 
Procurement Unit  
1800 Washington Blvd 
Baltimore, MD 21230  
dgandhi@mde.state.md.us  

Signature: ________________________________________________ Date: _____________________ 

SUBMIT AS REQUIRED TO CONTRACTOR MBE REPORTING REQUIREMENTS 

mailto:wpetrush@mde.state.md.us
mailto:dgandhi@mde.state.md.us
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ATTACHMENT 3 – TASK ORDER AGREEMENT 

CATS II TORFP# U00B3400001 OF MASTER CONTRACT #060B9800035 
This Task Order Agreement (“TO Agreement”) is made this __ of ________, 2012 by and between 
_______________(TO Contractor) and the STATE OF MARYLAND, Department of Information Technology. 

IN CONSIDERATION of the mutual premises and the covenants herein contained and other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, the parties agree as follows: 

1. Definitions.  In this TO Agreement, the following words have the meanings indicated:  

a) “Agency” means the Department of Information Technology, as identified in the CATS II TORFP # 
U00B3400001 

b) “CATS II TORFP” means the Task Order Request for Proposals # U00B3400001, dated July 31, 2012, 
including any addenda. 

c) “Master Contract” means the CATS II Master Contract between the Maryland Department of Information 
Technology and TO Contractor dated June 1, 2009. 

d) “TO Procurement Officer” means.  The Agency may change the TO Procurement Officer at any time by 
written notice to the TO Contractor. 

e) “TO Agreement” means this signed TO Agreement between the Maryland Department of Information 
Technology and TO Contractor. 

f) “TO Contractor” means the CATS II Master Contractor awarded this TO Agreement, whose principal 
business address is _______________________ and whose principal office in Maryland is 
____________________. 

g) “TO Manager” means Wayne Petrush of the Agency.  The Agency may change the TO Manager at any 
time by written notice to the TO Contractor.   

h) “TO Proposal - Technical” means the TO Contractor’s technical response to the CATS II TORFP dated 
date of TO Proposal – Technical. 

i) “TO Proposal – Financial” means the TO Contractor’s financial response to the CATS II TORFP dated 
date of TO Proposal - Financial. 

j) “TO Proposal” collectively refers to the TO Proposal – Technical and TO Proposal – Financial. 

2. Scope of Work 

2.1 This TO Agreement incorporates all of the terms and conditions of the Master Contract and shall not in any 
way amend, conflict with or supersede the Master Contract. 

2.2 The TO Contractor shall, in full satisfaction of the specific requirements of this TO Agreement, provide the 
services set forth in Section 2 of the CATS II TORFP. These services shall be provided in accordance with 
the Master Contract, this TO Agreement, and the following Exhibits, which are attached and incorporated 
herein by reference. If there is any conflict among the Master Contract, this TO Agreement, and these 
Exhibits, the terms of the Master Contract shall govern. If there is any conflict between this TO Agreement 
and any of these Exhibits, the following order of precedence shall determine the prevailing provision: 

a. The TO Agreement,  

b. Exhibit A – CATS II TORFP,  

c. Exhibit B – TO Proposal-Technical,  

d. Exhibit C – TO Proposal-Financial,   
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2.3 The TO Procurement Officer may, at any time, by written order, make changes in the work within the 
general scope of the TO Agreement. No other order, statement or conduct of the TO Procurement Officer or 
any other person shall be treated as a change or entitle the TO Contractor to an equitable adjustment under 
this Section. Except as otherwise provided in this TO Agreement, if any change under this Section causes an 
increase or decrease in the TO Contractor’s cost of, or the time required for, the performance of any part of 
the work, whether or not changed by the order, an equitable adjustment in the TO Agreement price shall be 
made and the TO Agreement modified in writing accordingly. The TO Contractor must assert in writing its 
right to an adjustment under this Section within thirty (30) days of receipt of written change order and shall 
include a written statement setting forth the nature and cost of such claim. No claim by the TO Contractor 
shall be allowed if asserted after final payment under this TO Agreement. Failure to agree to an adjustment 
under this Section shall be a dispute under the Disputes clause of the Master Contract. Nothing in this 
Section shall excuse the TO Contractor from proceeding with the TO Agreement as changed. 

3. Time for Performance 

Unless terminated earlier as provided in the Master Contract, the TO Contractor shall provide the services 
described in the TO Proposal and in accordance with the CATS II TORFP on receipt of a Notice to Proceed 
from the TO Manager.  The term of this TO Agreement is for a period of one year with 1 one-year renewal 
option, commencing on the date of Notice to Proceed and terminating on __________. 

4. Consideration and Payment 

4.1 The consideration to be paid the TO Contractor shall be done so in accordance with the CATS II TORFP and 
shall not exceed $______________.  Any work performed by the TO Contractor in excess of the not-to-
exceed ceiling amount of the TO Agreement without the prior written approval of the TO Manager is at the 
TO Contractor’s risk of non-payment. 

4.2 Payments to the TO Contractor shall be made as outlined Section 2 of the CATS II TORFP, but no later than 
thirty (30) days after the Agency’s receipt of an invoice for services provided by the TO Contractor, 
acceptance by the Agency of services provided by the TO Contractor, and pursuant to the conditions outlined 
in Section 4 of this Agreement. 

4.3 Each invoice for services rendered must include the TO Contractor’s Federal Tax Identification Number 
which is Federal ID number. Charges for late payment of invoices other than as prescribed by Title 15, 
Subtitle 1, of the State Finance and Procurement Article, Annotated Code of Maryland, as from time-to-time 
amended, are prohibited. Invoices must be submitted to the Agency TO Manager unless otherwise specified 
herein. 

4.4 In addition to any other available remedies, if, in the opinion of the TO Procurement Officer, the TO 
Contractor fails to perform in a satisfactory and timely manner, the TO Procurement Officer may refuse or 
limit approval of any invoice for payment, and may cause payments to the TO Contractor to be reduced or 
withheld until such time as the TO Contractor meets performance standards as established by the TO 
Procurement Officer. 

IN WITNESS THEREOF, the parties have executed this TO Agreement as of the date hereinabove set forth. 

 

TO Contractor Name 

 
 
_____________________________________                 ____________________________ 
By:  Type or Print TO Contractor POC   Date 
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Witness: _______________________ 
 
 

STATE OF MARYLAND 
Maryland Department of the Environment 

 
 
_____________________________________               ____________________________ 
By:  Dinesh Gandi, TO Procurement Officer  Date 
  
  
 
Witness: _______________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SUBMIT AS A .PDF FILE WITH TO RESPONSE 
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ATTACHMENT 4 – CONFLICT OF INTEREST AFFIDAVIT AND DISCLOSURE 

A) "Conflict of interest" means that because of other activities or relationships with other persons, a person is 
unable or potentially unable to render impartial assistance or advice to the State, or the person's objectivity in 
performing the contract work is or might be otherwise impaired, or a person has an unfair competitive 
advantage.  

B) "Person" has the meaning stated in COMAR 21.01.02.01B(64) and includes a bidder, Offeror, Contractor, 
consultant, or subcontractor or subconsultant at any tier, and also includes an employee or agent of any of 
them if the employee or agent has or will have the authority to control or supervise all or a portion of the work 
for which a bid or offer is made.  

C) The bidder or Offeror warrants that, except as disclosed in §D, below, there are no relevant facts or 
circumstances now giving rise or which could, in the future, give rise to a conflict of interest.  

D) The following facts or circumstances give rise or could in the future give rise to a conflict of interest (explain 
in detail—attach additional sheets if necessary):  

E) The bidder or Offeror agrees that if an actual or potential conflict of interest arises after the date of this 
affidavit, the bidder or Offeror shall immediately make a full disclosure in writing to the procurement officer 
of all relevant facts and circumstances. This disclosure shall include a description of actions which the bidder 
or Offeror has taken and proposes to take to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. If the contract has been awarded and performance of the contract has begun, the Contractor shall 
continue performance until notified by the procurement officer of any contrary action to be taken.  

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE, 
INFORMATION, AND BELIEF.  

Date:____________________ By:______________________________________  

(Authorized Representative and Affiant) 

 

 

 

 

 

 

 

 

 

 

 

 

SUBMIT AS A .PDF FILE WITH TO RESPONSE 
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ATTACHMENT 5 – LABOR CLASSIFICATION PERSONNEL RESUME 
SUMMARY 

INSTRUCTIONS: 

1. Master Contractors must comply with all personnel requirements under the Master Contract RFP 
060B9800035. 

2. Only labor categories proposed in the Master Contractors Financial Proposal may be proposed under the CATS 
II TORFP process. 

3. For each person proposed in any of the labor categories, complete one Labor Category Personnel Resume 
Summary to document how the proposed person meets each of the minimum requirements. This summary is 
required at the time of the interview.  

4. For example: If you propose John Smith, who is your subcontractor, and you believe he meets the requirements 
of the Group Facilitator, you will complete the top section of the form by entering John Smith’s name and the 
subcontractor’s company name. You will then complete the right side of the Group Facilitator form 
documenting how the individual meets each of the requirements. Where there is a time requirement such as 
three months experience, you must provide the dates from and to showing an amount of time that equals or 
exceeds mandatory time requirement; in this case, three months. 

5. Each form also includes examples of duties to perform. The proposed person must be able to fulfill those 
duties. 

6. For each subject matter expert, the State will identify the particular area of expertise and the Master Contractor 
shall provide proof the individual has qualifications within that area of expertise. 

7. Additional information may be attached to each Labor Category Personnel Resume Summary that may assist a 
full and complete understanding of the individual being proposed. 
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ATTACHMENT 5 – LABOR CLASSIFICATION PERSONNEL RESUME 
SUMMARY (CONTINUED) 

Proposed Individual’s Name/Company: 
 
 

How does the proposed individual meet each 
requirement? 

LABOR CLASSIFICATION TITLE – (INSERT LABOR CATEGORY NAME) 
Education:  
(Insert the education description from the CATS II RFP 
from Section 2.10 for the applicable labor category.) 
 
 
 

 

Experience:  
(Insert the experience description from the CATS II RFP 
from Section 2.10 for the applicable labor category as well 
as specific experience required for this TORFP.)   
 
 
 

 

Duties:   
(Insert the duties description from the CATS II RFP from 
Section 2.10 for the applicable labor category as well as 
specific duties required for this TORFP.)   
 
 
 

 

 

The information provided on this form for this labor class is true and correct to the best of my knowledge: 

 

Contractor’s Contract Administrator: 

 

__________________________________ _______________ 
Signature      Date 

 

Proposed Individual: 

 

__________________________________ _______________ 

Signature      Date 

 

SUBMIT WITH TECHNICAL PROPOSAL  

SIGNATURE REQUIRED AT THE TIME OF THE INTERVIEW 
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ATTACHMENT 6 – DIRECTIONS 

TO THE PRE-TO PROPOSAL CONFERENCE 

Driving directions to: 

MDE Headquarters 

1800 Washington Blvd. 

Baltimore, MD 21230 

 

From points north of Baltimore 

Take I-95 South 
Go through the Fort McHenry Tunnel 
Exit at Exit 53 (I-395) 
Bear to the right and follow signs to Martin Luther King Boulevard 
Move into the left lane as the roadway descends from the overpass 
At the first traffic light, make a left onto Washington Boulevard 
Follow Washington Boulevard for approximately one mile 
Cross over Monroe Street. 
Make a right into the first parking lot entrance (Red Lot) 

At the gate press the intercom button and tell the guard that you are visiting MDE for a Pre-Bid Conference 

Enter the lobby and proceed to the first floor reception area 

 

From points south of Baltimore 

Take I-95 North 
Exit at Exit 51 (Washington Boulevard). 
At the bottom of the exit ramp, make a left onto Washington Boulevard. 
Proceed approximately one half mile and cross over railroad tracks 

Turn left into the parking lot entrance just past the railroad tracks (Red Lot) 

At the gate press the intercom button and tell the guard that you are visiting MDE for a Pre-Bid Conference 

Enter the lobby and proceed to the first floor reception area. 
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ATTACHMENT 7 – NOTICE TO PROCEED (NTP) (sample) 

Month Day, Year 

 

 

 

TO Contractor Name 

TO Contractor Mailing Address 

 

Re:  CATS II Task Order Agreement # U00B3400001 

 

Dear TO Contractor Contact: 

 

This letter is your official Notice to Proceed as of Month, Day, Year, for the above-referenced Task Order 
Agreement.  Wayne Petrush of the Maryland Department of The Environment will serve as your contact person on 
this Task Order.  Wayne Petrush can be reached at 410-537-3099 and wpetrush@mde.state.md.us.   

 

Enclosed is an original, fully executed Task Order Agreement and purchase order. 

 

Sincerely, 

 

 

 

TO Procurement Officer 

Task Order Procurement Officer 

 

Enclosures (2) 

 

cc: TO Manager 

 Procurement Liaison Office, Department of Information Technology 

 Project Management Office, Department of Information Technology 

mailto:wpetrush@mde.state.md.us
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ATTACHMENT 8 – AGENCY RECEIPT OF DELIVERABLE FORM 

I acknowledge receipt of the following:  

 

TORFP Title: MDE Web Systems Support and Services 

 

TO Agreement Number:  # U00B3400001  

 

Title of Deliverable: _______________________________________________________ 

 

TORFP Reference Section # ______________________ 

 

Deliverable Reference ID # ________________________ 

 

Name of TO Manager:  Wayne Petrush 

 

__________________________________ __________________________________ 

TO Manager Signature    Date Signed 

 

 

Name of TO Contractor’s Project Manager: __________________________________ 

 

 

__________________________________ __________________________________ 

TO Contractor’s Project Manager Signature Date Signed 

 

 

 

 

 

 

 

 

SUBMIT AS REQUIRED IN SECTION 2.7 OF THE TORFP. 
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ATTACHMENT 9 – AGENCY ACCEPTANCE OF DELIVERABLE FORM 

 

Agency Name: Maryland Department of the Environment  

TO Manager: Wayne Petrush – 410-537-3099   

 

To:   

The following deliverable, as required by TO Agreement # U00B3400001, has been received and reviewed in 
accordance with the TORFP. 

Title of Deliverable: ____________________________________________________________ 

TORFP Contract Reference Section # __________ 

Deliverable Reference ID # _________________________ 

This deliverable:  

 

 Is accepted as delivered. 

 

 Is rejected for the reason(s) indicated below. 

 

REASON(S) FOR REJECTING DELIVERABLE:  

 

 

OTHER COMMENTS: 

 

 

__________________________________  _________________________________ 

TO Manager Signature      Date Signed 

 

 

 

 

ISSUED BY THE TO MANAGER AS REQUIRED IN SECTION 2.7 OF THE TORFP. 
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ATTACHMENT 10 – NON-DISCLOSURE AGREEMENT (OFFEROR) 

This Non- Disclosure Agreement (the “Agreement”) is made this ___ day of ________ 2012, by and between 
_________________________ (hereinafter referred to as "the OFFEROR ") and the State of Maryland (hereinafter referred to 
as "the State").  

OFFEROR warrants and represents that it intends to submit a TO Proposal in response to CATS II TORFP # U00B3400001 
for MDE Web Systems Support and Services. In order for the OFFEROR to submit a TO Proposal, it will be 
necessary for the State to provide the OFFEROR with access to certain confidential information including, but not 
limited, to _____________________.  All such information provided by the State shall be considered Confidential 
Information regardless of the form, format, or media upon which or in which such information is contained or 
provided, regardless of whether it is oral, written, electronic, or any other form, and regardless of whether the 
information is marked as “Confidential Information”. As a condition for its receipt and access to the Confidential 
Information described in Section 1.7 of the TORFP, OFFEROR agrees as follows: 

1. The OFFEROR will not copy, disclose, publish, release, transfer, disseminate or use for any purpose in any form any 
Confidential Information received under Section 1.7, except in connection with the preparation of its TO Proposal.  

2. Each employee or agent of the OFFEROR who receives or has access to the Confidential Information shall execute a 
copy of this Agreement and the OFFEROR shall provide originals of such executed Agreements to the State. Each 
employee or agent of the OFFEROR who signs this Agreement shall be subject to the same terms, conditions, 
requirements and liabilities set forth herein that are applicable to the OFFEROR. 

3. The OFFEROR shall return the Confidential Information to the State within five (5) business days of the State’s 
Notice of recommended award. If the OFFEROR does not submit a Proposal, the OFFEROR shall return the 
Confidential Information to Robert Krysiak, Maryland Department of Information Technology (DoIT) on or before 
the due date for Proposals.   

4. The OFFEROR acknowledges that the disclosure of the Confidential Information may cause irreparable harm to the 
State and agrees that the State may obtain an injunction to prevent the disclosure, copying, or other impermissible use 
of the Confidential Information. The State’s rights and remedies hereunder are cumulative and the State expressly 
reserves any and all rights, remedies, claims and actions that it may have now or in the future to protect the 
Confidential Information and/or to seek damages for the OFFEROR’s failure to comply with the requirements of this 
Agreement. The OFFEROR consents to personal jurisdiction in the Maryland State Courts.  

5. In the event the State suffers any losses, damages, liabilities, expenses, or costs (including, by way of example only, 
attorneys’ fees and disbursements) that are attributable, in whole or in part to any failure by the OFFEROR or any 
employee or agent of the OFFEROR to comply with the requirements of this Agreement, the OFFEROR and such 
employees and agents of OFFEROR shall hold harmless and indemnify the State from and against any such losses, 
damages, liabilities, expenses, and/or costs. 

6. This Agreement shall be governed by the laws of the State of Maryland. 

7. The OFFEROR acknowledges that pursuant to Section 11-205.1 of the State Finance and Procurement Article of the 
Annotated Code of Maryland, a person may not willfully make a false or fraudulent statement or representation of a 
material fact in connection with a procurement contract. Persons making such statements are guilty of a felony and on 
conviction subject to a fine of not more than $20,000 and/or imprisonment not exceeding five (5) years or both. 
OFFEROR further acknowledges that this Agreement is a statement made in connection with a procurement contract. 

8. The individual signing below warrants and represents that they are fully authorized to bind the OFFEROR to the terms 
and conditions specified in this Agreement. If signed below by an individual employee or agent of the OFFEROR 
under Section 2 of this Agreement, such individual acknowledges that a failure to comply with the requirements 
specified in this Agreement may result in personal liability. 

OFFEROR: ___________________________ BY: _________________________________  

NAME: __________________________________ TITLE: _________________________________  

ADDRESS: _______________________________________________________________________ 

SUBMIT AS REQUIRED IN SECTION 1.7 OF THE TORFP 
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ATTACHMENT 11 – NON-DISCLOSURE AGREEMENT (TO CONTRACTOR) 

THIS NON-DISCLOSURE AGREEMENT (“Agreement”) is made as of this ___ day of ______________, 2012, 
by and between the State of Maryland ("the State"), acting by and through its Maryland Department of the Environment (the 
“Department”), and ____________________ (“TO Contractor”), a corporation with its principal business office located at 
_________________________________ and its principal office in Maryland located at _____________________________. 

RECITALS 

WHEREAS, the TO Contractor has been awarded a Task Order Agreement (the “TO Agreement”) for Web and 
Systems Applications Maintenance and Support Services, TORFP No U00B3400001 dated July 31, 2012, (the 
“TORFP) issued under the Consulting and Technical Services procurement issued by the Department of Information 
Technology, Project Number 060B9800035; and 

 
WHEREAS, in order for the TO Contractor to perform the work required under the TO Agreement, it will be necessary for the 

State to provide the TO Contractor and the TO Contractor’s employees and agents (collectively the “TO Contractor’s 
Personnel”) with access to certain confidential information regarding ________________________________ (the 
“Confidential Information”). 
 

NOW, THEREFORE, in consideration of being given access to the Confidential Information in connection with the TORFP 
and the TO Agreement, and for other good and valuable consideration, the receipt and sufficiency of which the parties 
acknowledge, the parties do hereby agree as follows:   

1. Confidential Information means any and all information provided by or made available by the State to the TO 
Contractor in connection with the TO Agreement, regardless of the form, format, or media on or in which the 
Confidential Information is provided and regardless of whether any such Confidential Information is marked as such. 
Confidential Information includes, by way of example only, information that the TO Contractor views, takes notes 
from, copies (if the State agrees in writing to permit copying), possesses or is otherwise provided access to and use of 
by the State in relation to the TO Agreement.   

2. TO Contractor shall not, without the State’s prior written consent, copy, disclose, publish, release, transfer, 
disseminate, use, or allow access for any purpose or in any form, any Confidential Information provided by the State 
except for the sole and exclusive purpose of performing under the TO Agreement. TO Contractor shall limit access to 
the Confidential Information to the TO Contractor’s Personnel who have a demonstrable need to know such 
Confidential Information in order to perform under the TO Agreement and who have agreed in writing to be bound by 
the disclosure and use limitations pertaining to the Confidential Information. The names of the TO Contractor’s 
Personnel are attached hereto and made a part hereof as Exhibit A. Each individual whose name appears on Exhibit A 
shall execute a copy of this Agreement and thereby be subject to the terms and conditions of this Agreement to the 
same extent as the TO Contractor. TO Contractor shall update Exhibit A by adding additional names as needed, from 
time to time.   

3. If the TO Contractor intends to disseminate any portion of the Confidential Information to non-employee agents who 
are assisting in the TO Contractor’s performance of the TORFP or who will otherwise have a role in performing any 
aspect of the TORFP, the TO Contractor shall first obtain the written consent of the State to any such dissemination. 
The State may grant, deny, or condition any such consent, as it may deem appropriate in its sole and absolute 
subjective discretion. 

4. TO Contractor hereby agrees to hold the Confidential Information in trust and in strictest confidence, to adopt or 
establish operating procedures and physical security measures, and to take all other measures necessary to protect the 
Confidential Information from inadvertent release or disclosure to unauthorized third parties and to prevent all or any 
portion of the Confidential Information from falling into the public domain or into the possession of persons not 
bound to maintain the confidentiality of the Confidential Information.   

5. TO Contractor shall promptly advise the State in writing if it learns of any unauthorized use, misappropriation, or 
disclosure of the Confidential Information by any of the TO Contractor’s Personnel or the TO Contractor’s former 
Personnel. TO Contractor shall, at its own expense, cooperate with the State in seeking injunctive or other equitable 
relief against any such person(s). 

6. TO Contractor shall, at its own expense, return to the Department, all copies of the Confidential Information in its 
care, custody, control or possession upon request of the Department or on termination of the TO Agreement. 
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7. A breach of this Agreement by the TO Contractor or by the TO Contractor’s Personnel shall constitute a breach of the 
TO Agreement between the TO Contractor and the State. 

8. TO Contractor acknowledges that any failure by the TO Contractor or the TO Contractor’s Personnel to abide by the 
terms and conditions of use of the Confidential Information may cause irreparable harm to the State and that monetary 
damages may be inadequate to compensate the State for such breach. Accordingly, the TO Contractor agrees that the 
State may obtain an injunction to prevent the disclosure, copying or improper use of the Confidential Information. The 
TO Contractor consents to personal jurisdiction in the Maryland State Courts. The State’s rights and remedies 
hereunder are cumulative and the State expressly reserves any and all rights, remedies, claims and actions that it may 
have now or in the future to protect the Confidential Information and/or to seek damages from the TO Contractor and 
the TO Contractor’s Personnel for a failure to comply with the requirements of this Agreement.  In the event the State 
suffers any losses, damages, liabilities, expenses, or costs (including, by way of example only, attorneys’ fees and 
disbursements) that are attributable, in whole or in part to any failure by the TO Contractor or any of the TO 
Contractor’s Personnel to comply with the requirements of this Agreement, the TO Contractor shall hold harmless and 
indemnify the State from and against any such losses, damages, liabilities, expenses, and/or costs. 

9. TO Contractor and each of the TO Contractor’s Personnel who receive or have access to any Confidential Information 
shall execute a copy of an agreement substantially similar to this Agreement and the TO Contractor shall provide 
originals of such executed Agreements to the State.   

10. The parties further agree that: 

a. This Agreement shall be governed by the laws of the State of Maryland;  

b. The rights and obligations of the TO Contractor under this Agreement may not be assigned or delegated, by 
operation of law or otherwise, without the prior written consent of the State; 

c. The State makes no representations or warranties as to the accuracy or completeness of any Confidential 
Information;  

d. The invalidity or unenforceability of any provision of this Agreement shall not affect the validity or enforceability 
of any other provision of this Agreement; 

e. Signatures exchanged by facsimile are effective for all purposes hereunder to the same extent as original 
signatures; and  

f. The Recitals are not merely prefatory but are an integral part hereof. 

 

TO Contractor /TO Contractor’s Personnel:     Maryland Depar tment of the Environment: 
 
Name: __________________________            Name: _____________________________ 
 
Title: ___________________________   Title: ______________________________ 
 
Date: ___________________________   Date: ______________________________ 
 

 

SUBMIT AS REQUIRED IN SECTION 1.7 OF THE TORFP 
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ATTACHMENT 12 – TO CONTRACTOR SELF-REPORTING CHECKLIST 

The purpose of this checklist is for CATS II Master Contractors to self-report on adherence to procedures 
for task orders (TO) awarded under the CATS II master contract. Requirements for TO management can be found 
in the CATS II Master Contract RFP and at the TORFP level.  The Master Contractor is requested to complete and 
return this form by the Checklist Due Date below.  Master Contractors may attach supporting documentation as 
needed.  Please send the completed checklist and direct any related questions to 
contractoversight@doit.state.md.us with the TO number in the subject line. 

Master Contractor:  

Master Contractor Contact / Phone:  

Procuring State Agency Name:  

TO Title:  

TO Number:  

TO Type (Fixed Price, T&M, or Both):  

Checklist Issue Date:  

Checklist Due Date:  

Section 1 – Task Orders with Invoices Linked to Deliverables 

A)  Was the original TORFP (Task Order Request for Proposals) structured to link invoice payments to 
distinct deliverables with specific acceptance criteria?   

Yes     No    (If no, skip to Section 2) 

B)  Do TO invoices match corresponding deliverable prices shown in the accepted Financial Proposal?   
Yes     No   (If no, explain why)       

C)  Is the deliverable acceptance process being adhered to as defined in the TORFP?   
Yes     No    (If no, explain why)       

Section 2 – Task Orders with Invoices Linked to Time, Labor Rates and Materials 

A)  If the TO involves material costs, are material costs passed to the agency without markup by the 
Master Contractor? 

Yes     No    (If no, explain why)       

B)  Are labor rates the same or less than the rates proposed in the accepted Financial Proposal?   
Yes     No    (If no, explain why)       

C)  Is the Master Contractor providing timesheets or other appropriate documentation to support 
invoices?   

Yes    No    (If no, explain why)       

Section 3 – Substitution of Personnel 

mailto:contractoversight@doit.state.md.us
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A)  Has there been any substitution of personnel?   
Yes     No    (If no, skip to Section 4) 

B)  Did the Master Contractor request each personnel substitution in writing?   
Yes     No    (If no, explain why)       

C)  Does each accepted substitution possess equivalent or better education, experience and qualifications 
than incumbent personnel?   
Yes     No    (If no, explain why)       

D) Was the substitute approved by the agency in writing?    
Yes     No    (If no, explain why)       

Section 4 – MBE Participation 

A)  What is the MBE goal as a percentage of the TO value? (If there is no MBE goal, skip to Section 5) 
       % 

B)  Are MBE reports D-5 and D-6 submitted monthly?   
Yes     No    (If no, explain why)       

C)  What is the actual MBE percentage to date? (divide the dollar amount paid to date to the MBE by the 
total amount paid to date on the TO) 
     %  

(Example - $3,000 was paid to date to the MBE sub-contractor; $10,000 was paid to date on the 
TO; the MBE percentage is 30% (3,000 ÷ 10,000 = 0.30)) 

D) Is this consistent with the planned MBE percentage at this stage of the project?   
Yes     No    (If no, explain why)       

E) Has the Master Contractor expressed difficulty with meeting the MBE goal?  
Yes     No     
 
(If yes, explain the circumstances and any planned corrective actions) 
      

Section 5 – TO Change Management 

A)  Is there a written change management procedure applicable to this TO?   
Yes     No    (If no, explain why)       
B)  Does the change management procedure include the following?      
      

         Yes     No     Sections for change description, justification, and sign-off  

         Yes     No     Sections for impact on cost, scope, schedule, risk and quality (i.e., the  impact of 
change on satisfying TO requirements) 

         Yes     No     A formal group charged with reviewing / approving / declining changes (e.g., 
change control board, steering committee, or management team) 

C)  Have any change orders been executed?   
Yes     No     
 
(If yes, explain expected or actual impact on TO cost, scope, schedule, risk and quality) 
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D)  Is the change management procedure being followed?   

Yes     No    (If no, explain why)       
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ATTACHMENT 13 – LIVING WAGE AFFIDAVIT OF AGREEMENT  

Contract No. _____________________________________________________________  
Name of Contractor _______________________________________________________  
Address_________________________________________________________________  
City_________________________________ State________ Zip Code_______________  
 
If the Contract is Exempt from the Living Wage Law  
 
The Undersigned, being an authorized representative of the above named Contractor, hereby affirms that the 
Contract is exempt from Maryland’s Living Wage Law for the following reasons: (check all that apply)  
 

__ Bidder/Offeror is a nonprofit organization  
__ Bidder/Offeror is a public service company  
__ Bidder/Offeror employs 10 or fewer employees and the proposed contract value is less than $500,000  
__ Bidder/Offeror employs more than 10 employees and the proposed contract value is less than $100,000  
 

If the Contract is a Living Wage Contract  
 
A. The Undersigned, being an authorized representative of the above named Contractor, hereby affirms our 
commitment to comply with Title 18, State Finance and Procurement Article, Annotated Code of Maryland and, if 
required, to submit all payroll reports to the Commissioner of Labor and Industry with regard to the above stated 
contract. The Bidder/Offeror agrees to pay covered employees who are subject to living wage at least the living 
wage rate in effect at the time service is provided for hours spent on State contract activities, and to ensure that its 
Subcontractors who are not exempt also pay the required living wage rate to their covered employees who are 
subject to the living wage for hours spent on a State contract for services. The Contractor agrees to comply with, 
and ensure its Subcontractors comply with, the rate requirements during the initial term of the contract and all 
subsequent renewal periods, including any increases in the wage rate established by the Commissioner of Labor and 
Industry, automatically upon the effective date of the revised wage rate.  
 
B. _____________________(initial here if applicable) The Bidder/Offeror affirms it has no covered employees for 
the following reasons (check all that apply):  
 

__ All employee(s) proposed to work on the State contract will spend less than one-half of the employee’s 
time during every work week on the State contract;  
__ All employee(s) proposed to work on the State contract will be 17 years of age or younger during the 
duration of the State contract; or  
__ All employee(s) proposed to work on the State contract will work less than 13 consecutive weeks on the 
State contract.  

 
 
The Commissioner of Labor and Industry reserves the right to request payroll records and other data that the 
Commissioner deems sufficient to confirm these affirmations at any time.  
 
Name of Authorized Representative: _____________________________________________________  
Signature of Authorized Representative: __________________________________________________  
Date: _____________ Title: ____________________________________________________________  
Witness Name (Typed or Printed): _______________________________________________________  

Witness Signature & Date: 
_____________________________________________________________ 
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ATTACHMENT 14 - MDE Web and System Applications 

a) MDE Customer Service Directory Search Form (SharePoint List) 
http://www.mde.state.md.us/aboutmde/ContactUs/CustomerServiceDirectory/Pages/CustomerServiceDirec
tory.aspx   
Provides a web form that allows users to search the MDE Customer Service Directory by 
Function/Keyword and by MDE Administration/Office. 
 

b) Shellfish Harvesting Waters Restriction Advisory (Daily Shellfish Advisory)  (SharePoint List) 
http://www.mde.state.md.us/programs/Marylander/CitizensInfoCenterHome/Pages/CitizensInfoCenter/Fish
andShellfish/shellfish_advisory/default.aspx  
The application updates the Daily Shellfish Advisory page which displays an uploaded image, and shows 
whether or not any of the 15 river zones is closed. Closed river zones additionally displays details about the 
harvesting restrictions and reopening dates.   
 

c) County Recycling Services (SharePoint List) 
http://www.mde.state.md.us/programs/Land/RecyclingandOperationsprogram/StateCountyandCityContactI
nfo/Pages/default.aspx 
Provides users a selection dropdown boxes to display a listing of county recycling information. Displays 
data on main county recycling contacts including email and phone numbers, website address, list of county 
recycling services, and other info. Also provides details on all drop-off sites for the county such as 
location/address, hours, phone number, and materials collected.  
 

d) Electronics Recycling and Reuse Companies (SharePoint List)  
http://www.mde.state.md.us/programs/Land/RecyclingandOperationsprogram/SpecialProjects/Collections/
Pages/eCycling.aspx  
Lists electronic recycling (e-cycling) companies by county in Maryland and surrounding states. Provides 
addresses, phone numbers, company websites, hours of operation, and materials accepted.  
 

e) Drought Coordinators (SharePoint List)  
http://www.mde.state.md.us/programs/Water/DroughtInformation/DroughtCordinators/Pages/default.aspx  
Provides a dropdown selection list that displays a listing of drought coordinator information by county. 
 

f) County Grant Administrators, Loan Officers and Project Managers (SharePoint List) 
http://www.mde.state.md.us/programs/Water/QualityFinancing/SaterQualityFinanceHome/GL_OFFICERS
/Pages/home.aspx 
Provides a dropdown selection list that displays a listing by county of MDE grant administrators, loan 
officers, and project managers that could assist local governments with understanding and complying with 
the applicable regulatory and programmatic requirements associated with applications for grants or with 
funds received from federal capital funds consisting of federal EPA construction grants, special federal 
appropriations grants, and State revolving loan funds for water quality and drinking water projects. 
 

g) Contractors Providing Lead Paint Abatement Services in Maryland (SharePoint List) 
http://www.mde.state.md.us/programs/Land/LeadPoisoningPrevention/HomeOwners/Pages/Programs/Land

http://www.mde.state.md.us/aboutmde/ContactUs/CustomerServiceDirectory/Pages/CustomerServiceDirectory.aspx
http://www.mde.state.md.us/aboutmde/ContactUs/CustomerServiceDirectory/Pages/CustomerServiceDirectory.aspx
http://www.mde.state.md.us/programs/Marylander/CitizensInfoCenterHome/Pages/CitizensInfoCenter/FishandShellfish/shellfish_advisory/default.aspx
http://www.mde.state.md.us/programs/Marylander/CitizensInfoCenterHome/Pages/CitizensInfoCenter/FishandShellfish/shellfish_advisory/default.aspx
http://www.mde.state.md.us/programs/Land/RecyclingandOperationsprogram/StateCountyandCityContactInfo/Pages/default.aspx
http://www.mde.state.md.us/programs/Land/RecyclingandOperationsprogram/StateCountyandCityContactInfo/Pages/default.aspx
http://www.mde.maryland.gov/programs/Land/RecyclingandOperationsprogram/SpecialProjects/Collections/Pages/eCycling.aspx
http://www.mde.maryland.gov/programs/Land/RecyclingandOperationsprogram/SpecialProjects/Collections/Pages/eCycling.aspx
http://www.mde.maryland.gov/programs/Water/DroughtInformation/DroughtCordinators/Pages/default.aspx
http://www.mde.maryland.gov/programs/Water/QualityFinancing/SaterQualityFinanceHome/GL_OFFICERS/Pages/home.aspx
http://www.mde.maryland.gov/programs/Water/QualityFinancing/SaterQualityFinanceHome/GL_OFFICERS/Pages/home.aspx
http://www.mde.maryland.gov/programs/Land/LeadPoisoningPrevention/HomeOwners/Pages/Programs/LandPrograms/LeadCoordination/homeOwners/search/Leadcontractors.aspx
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Programs/LeadCoordination/homeOwners/search/Leadcontractors.aspx  
Displays listings of residential, commercial and public building contractors (RC) by Maryland regions that 
have been accredited by MDE to provide lead inspection services. Provides the following information per 
contractor:  address, phone number, accreditation certificate number, expiry, contact, regions of operation, 
types of work performed.    
 

h) Inspectors Providing Lead Paint Abatement Services in Maryland (SharePoint List) 
http://www.mde.state.md.us/programs/Land/LeadPoisoningPrevention/HomeOwners/Pages/Programs/Land
Programs/LeadCoordination/homeOwners/search/LeadInspectors.aspx?all=1  
Displays listings of inspection contractors (IC) by Maryland regions that have been accredited by MDE to 
provide lead inspection services. Provides the following information per Contractor:  address, phone 
number, accreditation certificate number, expiry, contact, regions of operation, types of work performed.   
 

i) Open and Closed Petroleum Subsurface Investigation/Remediation Cases in Maryland (Access 2003)  
http://www.mde.state.md.us/programs/Land/OilControl/RemediationSites/Pages/Programs/LandPrograms/
Oil_Control/RemediationSites/OCP/OCP_OPEN.aspx   (Open Cases) 
and 
http://www.mde.state.md.us/programs/Land/OilControl/RemediationSites/Pages/Programs/LandPrograms/
Oil_Control/RemediationSites/OCP_Closed/OCP_Closed.aspx  (Closed Cases) 
Provides users a source for locating  petroleum subsurface cases within the State. Lists location address, 
case number and date opened or closed. 
 

j) Maryland Integrated Report (303d and 305b List)  Search  (SharePoint List) 
http://www.mde.state.md.us/programs/Water/TMDL/Integrated303dReports/Pages/303d.aspx  
Provides users a search form that displays listings of impaired surface waters in Maryland as listed in the 
2008 State reports on 303(d) and 305(b) lists.  It allows search by basin name, basin code, by listing 
category, and by impairment category. It also provides a clickable map view data.  (This will need to be 
revised to replace data for the 2012 Maryland Integrated Report.)    
 

k) Board of Waterworks and Waste System Operators Training List (SharePoint List) 
http://www.mde.state.md.us/programs/Permits/WaterManagementPermits/WaterDischargePermitApplicati
ons/boardofwaterworks/Pages/search.aspx  
Provides users a search form that displays a list of training for Waterworks and Waste System 
Operator/Superintendents. Displays the course code, sponsor, program title, no of credit units, 
operator/superintendent level, process/non-process category of the course. 
 

l) Notice of Applications Received by the Voluntary Cleanup Program (SharePoint List) 
http://www.mde.state.md.us/programs/Land/MarylandBrownfieldVCP/MDVCPInformation/vcpapps/Pages
/vcp.aspx 
Provides users a search form that displays applicants to the Voluntary Cleanup Program (VCP) received by 
the Maryland Department of the Environment since October 1, 2004. Lists the applicant name and address, 
property name and address including county, date received, public comment period, and VCP Manager’s 
name. 
 

http://www.mde.maryland.gov/programs/Land/LeadPoisoningPrevention/HomeOwners/Pages/Programs/LandPrograms/LeadCoordination/homeOwners/search/Leadcontractors.aspx
http://www.mde.maryland.gov/programs/Land/LeadPoisoningPrevention/HomeOwners/Pages/Programs/LandPrograms/LeadCoordination/homeOwners/search/LeadInspectors.aspx?all=1
http://www.mde.maryland.gov/programs/Land/LeadPoisoningPrevention/HomeOwners/Pages/Programs/LandPrograms/LeadCoordination/homeOwners/search/LeadInspectors.aspx?all=1
http://www.mde.state.md.us/programs/Land/OilControl/RemediationSites/Pages/Programs/LandPrograms/Oil_Control/RemediationSites/OCP/OCP_OPEN.aspx
http://www.mde.state.md.us/programs/Land/OilControl/RemediationSites/Pages/Programs/LandPrograms/Oil_Control/RemediationSites/OCP/OCP_OPEN.aspx
http://www.mde.state.md.us/programs/Land/OilControl/RemediationSites/Pages/Programs/LandPrograms/Oil_Control/RemediationSites/OCP_Closed/OCP_Closed.aspx
http://www.mde.state.md.us/programs/Land/OilControl/RemediationSites/Pages/Programs/LandPrograms/Oil_Control/RemediationSites/OCP_Closed/OCP_Closed.aspx
http://www.mde.maryland.gov/programs/Water/TMDL/Integrated303dReports/Pages/303d.aspx
http://www.mde.maryland.gov/programs/Permits/WaterManagementPermits/WaterDischargePermitApplications/boardofwaterworks/Pages/search.aspx
http://www.mde.maryland.gov/programs/Permits/WaterManagementPermits/WaterDischargePermitApplications/boardofwaterworks/Pages/search.aspx
http://www.mde.maryland.gov/programs/Land/MarylandBrownfieldVCP/MDVCPInformation/vcpapps/Pages/vcp.aspx
http://www.mde.maryland.gov/programs/Land/MarylandBrownfieldVCP/MDVCPInformation/vcpapps/Pages/vcp.aspx
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m) VEIP Certified Emissions Repair Facilities (SharePoint List) 
http://www.mde.state.md.us/programs/Air/MobileSources/VehicleEmissionsInspectionProgram/RepairIndu
stry/Pages/Programs/AirPrograms/Mobile_Sources/veip/veipfacilities/default.aspx 
Provides users a search form that displays facilities certified to participate in Maryland’s Certified 
Emissions Repair Facility (CERF) program. Each CERF employs qualified personnel and possesses 
diagnostic equipment to perform effective repairs on vehicles that fail the emissions test. Lists by county 
the facility name, address, phone number, and MapQuest links for map and directions. 
 

n) PIA Requests (Oracle 8i) 
http://www.mde.state.md.us/programs/Marylander/PublicInfoAct/Pages/submitapia.aspx   
Allows submission by the public at large of Public Information Act (PIA) requests. The application starts 
with a form for requestor and billing information, then a facility search for which facility specific program 
records are being requested.  
 

o) MDE Calendar (SharePoint List) 
http://www.mde.state.md.us/aboutmde/mdecalendar/Pages/Calendar.aspx  
Uses SharePoint (MOSS 2007) Calendar publishing feature.  Custom coding added by Deque to use 
Calendar View and to trim page display to fields with values.  
 

p) MDE Job Bank (SharePoint List) 
http://www.mde.state.md.us/programs/workwithmde/jobs/Pages/JobsHome.aspx 
Uses SharePoint (MOSS 2007) Jobs publishing feature. 
 

q)  Press Room (SharePoint Pages Library) 
 Data Networks was supposed to develop a press room application with the following functionalities: 

1) Automatically lists press release’s title, day and date of issue and a link to the press release on an 
“all press releases” page. 

2) Automatically adds newly issued press release’s title and date of issue to the Newsroom landing 
page. 
 

r) Maryland Wetland Bibliography (SharePoint List) 
http://www.mde.state.md.us/programs/Water/WetlandsandWaterways/DocumentsandInformation/wetbib/P
ages/WetlandBibliography.aspx  
Provides users a search form that displays a listing of documents located at MDE up to the year 2000. 
These documents include biological references, journals, scientific studies, conference proceedings, and 
waterway project information. The list provides bibliographic data for each material in the collection. 
 

s) Private Foundations for Wetlands Restoration Funding (SharePoint List) 
http://www.mde.state.md.us/programs/Water/WetlandsandWaterways/WetlandsandWaterwaysHome/Apps/
Pages/PrivFoundations.aspx 
Lists private foundations that provide funding and assistance for wetland restoration projects. Displays the 
foundation names and foundation fields of interests. Also, lists contact information and some funding 
eligibility criteria.  
 

http://www.mde.maryland.gov/programs/Air/MobileSources/VehicleEmissionsInspectionProgram/RepairIndustry/Pages/Programs/AirPrograms/Mobile_Sources/veip/veipfacilities/default.aspx
http://www.mde.maryland.gov/programs/Air/MobileSources/VehicleEmissionsInspectionProgram/RepairIndustry/Pages/Programs/AirPrograms/Mobile_Sources/veip/veipfacilities/default.aspx
http://www.mde.maryland.gov/programs/Marylander/PublicInfoAct/Pages/submitapia.aspx
http://www.mde.maryland.gov/aboutmde/mdecalendar/Pages/Calendar.aspx
http://www.mde.state.md.us/programs/workwithmde/jobs/Pages/JobsHome.aspx
http://www.mde.maryland.gov/programs/Water/WetlandsandWaterways/DocumentsandInformation/wetbib/Pages/WetlandBibliography.aspx
http://www.mde.maryland.gov/programs/Water/WetlandsandWaterways/DocumentsandInformation/wetbib/Pages/WetlandBibliography.aspx
http://www.mde.maryland.gov/programs/Water/WetlandsandWaterways/WetlandsandWaterwaysHome/Apps/Pages/PrivFoundations.aspx
http://www.mde.maryland.gov/programs/Water/WetlandsandWaterways/WetlandsandWaterwaysHome/Apps/Pages/PrivFoundations.aspx
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t) Press Releases on Enforcement & Compliance (SharePoint Pages Library) 
http://www.mde.state.md.us/AboutMDE/DepartmentalReports/Pages/AboutMDE/enfcomp.aspx 
Lists links to all press releases related to enforcement & compliance activities of the Department from 
April, 2007 to present. 
 

u) Maryland Reported Sewer Overflow Database (Access 2003) 
http://www.mde.state.md.us/programs/Water/OverFlow/Pages/ReportedSewerOverflow.aspx 
Provides users a search form that displays sewage overflow and bypass information reported to MDE since 
2005. Data displayed include type of overflow, municipality, NPDES number, zip code, county, receiving 
water body, date and time discovered, and estimated quantity released in gallons. 
 

v) Land Restoration Program Sites (SharePoint List) 
http://www.mde.state.md.us/programs/Land/MarylandBrownfieldVCP/LRPSites/Pages/LRP.aspx 
Provides users with a display and search of hazardous waste sites throughout the State bu site name, city, 
county, and/or by waste site categories: NPL, SML, Non-Master, Federal Facility, Formerly Used Defense 
Site, Brownfields, VCP, or Site Assessment Site.  
 

w) Permit Application Database Search (SB47) (Access 2003) 
http://www.mde.state.md.us/programs/Permits/sb47/Pages/SB47.aspx 
Provides users a search form that displays the status of permit applications for 14 permit types. Lists project 
name, address, activity and permit type, applicant name and other applicant info, MDE contact, scheduled 
meetings and hearings, and permit application status. 
 

x) Concentrated Animal Feeding Operation / Maryland Animal Feeding Operation (CAFO / MAFO) 
Search (Access 2003) 
http://www.mde.state.md.us/Programs/LandPrograms/Solid_Waste/cafo_search/index.asp 
Provides users a search form that displays CAFO permit applications by county, farm, and animal type.   
 

y) CAFO/MAFO Calculator (JavaScript) 
http://www.mde.state.md.us/programs/Land/SolidWaste/CAFOMAFO/Pages/Programs/LandPrograms/Soli
d_Waste/cafo/cafo_calc.aspx  
Helps  determine whether an animal farm is  likely a CAFO or a MAFO. This is a JavaScript application 
created outside of SharePoint and shown in a SharePoint page using a Page Viewer Web Part. 
 

z) Chesapeake Bay Restoration Fund Fee Calculator (JavaScript) 
http://www.mde.state.md.us/programs/Water/BayRestorationFund/Pages/water/cbwrf/feecalculator/Index.a
spx 
Provides current and proposed fee calculations for residential and commercial users of State and local 
sewer services . 
 

aa) List of Maryland Green Registry Members (SharePoint List) 
http://www.mde.state.md.us/marylandgreen/Pages/GreenMembersList.aspx  
Lists members of the Maryland Green Registry. It shows data on the members’ types of organization, 
month of inclusion to the registry, and a symbol to award winners. It also provides a link to member 

http://www.mde.state.md.us/AboutMDE/DepartmentalReports/Pages/AboutMDE/enfcomp.aspx
http://www.mde.state.md.us/programs/Water/OverFlow/Pages/ReportedSewerOverflow.aspx
http://www.mde.maryland.gov/programs/Land/MarylandBrownfieldVCP/LRPSites/Pages/LRP.aspx
http://www.mde.state.md.us/programs/Permits/sb47/Pages/SB47.aspx
http://www.mde.state.md.us/Programs/LandPrograms/Solid_Waste/cafo_search/index.asp
http://www.mde.state.md.us/programs/Land/SolidWaste/CAFOMAFO/Pages/Programs/LandPrograms/Solid_Waste/cafo/cafo_calc.aspx
http://www.mde.state.md.us/programs/Land/SolidWaste/CAFOMAFO/Pages/Programs/LandPrograms/Solid_Waste/cafo/cafo_calc.aspx
http://www.mde.state.md.us/programs/Water/BayRestorationFund/Pages/water/cbwrf/feecalculator/Index.aspx
http://www.mde.state.md.us/programs/Water/BayRestorationFund/Pages/water/cbwrf/feecalculator/Index.aspx
http://www.mde.state.md.us/marylandgreen/Pages/GreenMembersList.aspx
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profiles.   
 

bb) List of Issued Part 70 Permits  (SharePoint List – New) 
http://www.mde.state.md.us/programs/Permits/AirManagementPermits/TitleVProgramInformation/Pages/ti
tle5_issued_permits.aspx 
Lists major sources of air emissions MDE permitees with permit date of issue and expiration. 
 

cc) MDEStat Scheduled Meetings (SharePoint List – New) 
http://staging.mde.state.md.us/aboutmde/MDEStat/ScheduledMeetings/Pages/MDEStatScheduledMeetings
.aspx 
Shows dates and administrations scheduled for MDEStat meetings. 
 

dd) Newsroom RSS (SharePoint Pages Library – Being developed in DEV) 
http://dev.mde.state.md.us/programs/PressRoom/pressreleases/rss/PressReleasesFeed.aspx 
Lists latest press releases issued by the MDE Office of Communications. 
  

ee) Online Lead Rental Registration (E-commerce Application – SQL Server) 
https://securemde.mde.state.md.us/_layouts/OLRR/UserLoginPage.aspx (external users) 
http://olrr.mde.state.md.us (internal users) 
Allows owners of residential rental properties built before 1950 to register and renew their registration with 
the MDE. Includes online payment of fees.  

ff) Water Supply Information and Permitting System (WSIPS) 

Note: Future application with support to start in November 2013. 

Will provide the capability for MDE customers to submit and pay for water appropriation permit 
applications online. 

gg) Relationships of Applications 
All applications are independent of each other except for:   
Press Room, which derives data from press releases in a Newsroom SharePoint Pages Library. 

  
Application Backend  
MDE Customer Service Directory Search Form SharePoint List 
Shellfish Harvesting Waters Restriction Advisory (Daily 
Shellfish Advisory)   

SharePoint List 

County Recycling Services SharePoint List 
Electronics Recycling and Reuse Companies SharePoint List 
Drought Coordinators SharePoint List 
County Grant Administrators, Loan Officers and Project 
Managers 

SharePoint List 

Contractors Providing Lead Paint Abatement Services in 
Maryland 

SharePoint List 

Inspectors Providing Lead Paint Abatement Services in 
Maryland 

SharePoint List 

Open and Closed Petroleum Subsurface 
Investigation/Remediation Cases in Maryland 

Two DBs: Access 2003  

Maryland Integrated Report (303d and 305b List)  Search   SharePoint List 

http://www.mde.state.md.us/programs/Permits/AirManagementPermits/TitleVProgramInformation/Pages/title5_issued_permits.aspx
http://www.mde.state.md.us/programs/Permits/AirManagementPermits/TitleVProgramInformation/Pages/title5_issued_permits.aspx
http://staging.mde.state.md.us/aboutmde/MDEStat/ScheduledMeetings/Pages/MDEStatScheduledMeetings.aspx
http://staging.mde.state.md.us/aboutmde/MDEStat/ScheduledMeetings/Pages/MDEStatScheduledMeetings.aspx
http://dev.mde.state.md.us/programs/PressRoom/pressreleases/rss/PressReleasesFeed.aspx
https://securemde.mde.state.md.us/_layouts/OLRR/UserLoginPage.aspx
http://olrr.mde.state.md.us/
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Board of Waterworks and Waste System Operators 
Training List 

SharePoint List 

Notice of Applications Received by the Voluntary 
Cleanup Program 

SharePoint List 

VEIP Certified Emissions Repair Facilities SharePoint List 
PIA Requests Oracle 8i 
MDE Calendar SharePoint List 
MDE Job Bank SharePoint List 
Press Room SharePoint Pages Library – not completed by 

DN 
Maryland Wetland Bibliography SharePoint List 
Private Foundations for Wetlands Restoration Funding SharePoint List 
Press Releases on Enforcement & Compliance  (SharePoint Pages Library) 
Maryland Reported Sewer Overflow Database Access 2003 
Land Restoration Program Sites SharePoint List 
Permit Application Database Search (SB47) Access 2003 
CAFO/MAFO Search Access 2003 
CAFO/MAFO Calculator  JavaScript 
Chesapeake Bay Restoration Fund Fee Calculator  JavaScript 
List of Maryland Green Registry Members  SharePoint List 
List of Issued Part 70 Permits   SharePoint List – New 
MDEStat Scheduled Meetings  SharePoint List – New 
Newsroom RSS  SharePoint List – Still being developed in DEV 
Online Lead Rental Registration (E-commerce 
Application)  

SQL Server 

Water Supply Information and Permitting System SQL Server 

 

 

 

 
 



 

 63 

Attachment 15 – Sample Work Order 

WORK ORDER 

 

  Work Order # Contract # 

  
This Work Order is issued under the provisions of a XXX contract.  The services authorized are within the scope of services set forth in 
the Purpose of the work order.    

Purpose 
 

 

Statement of Work 
Requirements: 
 
 
 
Deliverable(s), Acceptance Criteria and Due Date(s): 
 
 

Deliverables are subject to review and approval by AGENCY prior to payment. 
(Attach additional sheets if necessary) 

Start Date  End Date  

Cost 

 Description for Task / Deliverables  Quantity 
(if 

applicable) 

Labor Hours 
(Hrs.) 

Labor Rate  Estimate 
Total 

1.    $ $ 
2.    $ $ 
*Include WBS, schedule and response to requirements. AGENCY shall pay an amount not to 

exceed 
$ 

 
Contractor 
 
 
        
(Signature) Contractor Authorized Representative      (Date) 

 AGENCY Approval 
 
 
        
(Signature) AGENCY TO Manager (Date) 

POC 
 (Print 
Name) TO Manager  (Print Name) 

Telephone No.  Telephone No.  

Email:   EMAIL:  
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EXHIBIT A 

TO CONTRACTOR’S EMPLOYEES AND AGENTS WHO WILL BE GIVEN 
ACCESS TO THE CONFIDENTIAL INFORMATION 

 

Printed Name and Address 
of Employee or Agent 

  
  Signature  Date 

     
__________________________________     
     
__________________________________     
     
__________________________________     
     
__________________________________     
     
__________________________________     
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